



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

December 11, 2018

ADDENDUM # 1

To: Plan Holders

From: Andrew Buchanan 
Assistant Division Proposal Engineer

RE: **Postpone Letting**
Contract ID: DN00663
County: Cherokee
Letting Date: December 11, 2018

Due to adverse weather, letting for the above mentioned contract will be postponed until **January 8, 2019**.

Further information will follow.

These revisions do not change bid items or the associated quantities.

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.