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Station Station Uncl. Embank. Borrow Waste SURVEY Station Station LOCATION ASPHALT ASPHALT CONCRETE CONCRETE
Excav. +% LINE LT/RT/CL REMOVAL BREAKUP REMOVAL BREAKUP

‐L‐ 12+00.00 ‐L‐ 14+10.16 71 147 76 ‐L‐ 12+90 13+81 RT 71.13
‐Y1‐ 10+70 12+06 LT 62.19

‐Y1‐ 10+70.00 ‐Y1‐ 12+52.79 249 23 226 ‐Y2‐ 10+43 11+41 LT 45.2
‐Y3‐ 10+40 12+48 RT 162.79

‐Y2‐ 10+00.00 ‐Y2‐ 11+50.00 25 153 128 ‐Y4‐ 10+90 11+83 CL 210.36
Under Prop. Roundabout 236.92

‐Y3‐ 10+00.00 ‐Y3‐ 12+50.00 100 307 207
65.56

‐Y4‐ 10+55.00 ‐Y4‐ 11+83.03 567 7 560

SUBTOTAL : 1,012 637 411 786
TOTAL  854.15

TOTALS: 1,012 637 411 786 SAY 860

LOSS DUE TO CLEARING & GRUBBING ‐125 ‐125
WASTE IN LIEU OF BORROW ‐411 ‐411

GRAND TOTALS: 887 637 0 250

SAY: 1,000

U-6055

SUMMARY OF EARTHWORK

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PAVEMENT REMOVAL SUMMARY
IN SQUARE YARDS

Temporay Pavement

Approximate quantities only.  Unclassified excavation, fine 
grading, clearing and grubbing, removal of existing 
pavement will be paid for at the lump sum price for 
"Grading".
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