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SUMMARY OF EARTHWORK

Station Station Uncl. Embank. Borrow Waste
Excav. +%
-L- 12+00.00 -L- 14+10.16 71 147 76
-Y1- 10+70.00 -Y1- 12+52.79 249 23 226
-Y2- 10+00.00 -Y2- 11+50.00 25 153 128
-Y3- 10+00.00 -Y3- 12+50.00 100 307 207
-Y4- 10+55.00 -Y4- 11+83.03 567 7 560
SUBTOTAL : 1,012 637 411 786
TOTALS: 1,012 637 411 786
LOSS DUE TO CLEARING & GRUBBING -125 -125
WASTE IN LIEU OF BORROW -411 -411
GRAND TOTALS: 887 637 0 250
SAY: 1,000

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

Approximate quantities only. Unclassified excavation, fine
grading, clearing and grubbing, removal of existing
pavement will be paid for at the lump sum price for
"Grading".

PAVEMENT REMOVAL SUMMARY

PROJECT NO.

SHEET NO.

U-6055

3B-1

IN SQUARE YARDS
SURVEY Station Station LOCATION ASPHALT ASPHALT | CONCRETE | CONCRETE
LINE LT/RT/CL REMOVAL BREAKUP REMOVAL BREAKUP
-L- 12490 13481 RT 71.13
-Y1- 10470 12+06 LT 62.19
-Y2- 10+43 11+41 LT 45.2
-Y3- 10+40 12+48 RT 162.79
-Y4- 10490 11+83 CL 210.36
Under Prop. Roundabout 236.92
Temporay Pavement 65.56
TOTAL 854.15
SAY 860
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