
GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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for at the contract lump sum price for "Grading."
Existing Pavement, and Removal of Existing Pavement will be paid 
Excavation, Fine Grading, Clearing and Grubbing, Breaking of
Approximate quantities only. Unclassified Excavation, Borrow

provided by the Geotechnical Engineering Unit.
These earthwork quantities are based in part on subsurface data
Earthwork quantities are calculated by the Roadway Design Unit.
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