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COMPUTED BY:
CHECKED BY:

NVA

RMS

DATE: 02-11-14

DATE: 02-11-14

DIVISION OF HIGHWAYS

STATE OF NORTH CAROLINA

CROSS SECTION SUMMARY

PROJECT REFERENCE NO. SHEET NO.

17 BRP.J4.R.130 X—1A

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

IN CUBIC YARDS
UNCLASSIFIED
_L- LOCATION EXCAVATION EMBT
11+50 0 0
MN+75 5 !
12+ 00 9 3
12 +25 8 4
12+ 50 9 5
12+75 12 6
13+00 14 9
13+25 8 n
13450 0 35
13+74.81 BEGIN BRIDGE 16 19
14+12.18 END BRIDGE 0 5
14425 0 5
14450 1 18
14475 3 10
15+00 4 1

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT.
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Approximate quantities only. Unclassified excavation, borrow
excavation, fine grading, clearing and grubbing,
and removal of existing pavement will be paid for at the

contract lump sum price for “grading”.
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