GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

LANE AND SHOULDER CLOSURE REQUIREMENTS

A) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

B) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY
STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

C) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.

D) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO
THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED
BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

E) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN
TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED
WITH GUARDRAIL OR BARRIER.

PAVEMENT EDGE DROP OFF REQUIREMENTS

F) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

G) DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES

OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING
"UNEVEN LANES" SIGNS (W8-11) 100 ft IN ADVANCE AND A MINIMUM
OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

TRAFFIC PATTERN ALTERATIONS

H) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

PROJ. REFERENCE NO. SHEET NO.

PROJECT NOTES & PHASING

17BP.14.R.120 TMP-1B

SIGNING

I)

J)

K)

INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN
40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

INSTALL BLACK ON ORANGE ''DIP' SIGNS (W8-2) AND/OR "BUMP" SIGNS
(W8-1) 100 ft IN ADVANCE OF THE UNEVEN AREA, OR AS DIRECTED BY THE
ENGINEER.

TRAFFIC CONTROL DEVICES

L)

M)

WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN WORK
AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT (MPH) EXCEPT,
10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY.
REFER TO STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTIONS

1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY DRUMS) FOR ADDITIONAL
REQUIREMENTS.

PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

STEP 1:

STEP 2:

STEP 3:

STEP 1:

STEP 2:

STEP 3:

PHASING

PHASE I

INSTALL WORK ZONE ADVANCE WARNING SIGNS AS SHOWN ON ROADWAY
STANDARD DRAWING NO. 1101.01.

INSTALL THE TRAFFIC CONTROL DEVICES FOR THE ONE LANE TRAFFIC
PATTERN ACROSS EXISTING COX ROAD BRIDGE AS SHOWN ON THE
PHASE I DETAIL, SHEET TMP-3 AND PLACE COX ROAD TRAFFIC INTO
THE PATTERN SHOWN ON THE PHASE I DETAIL, SHEET TMP-3.

WORKING IN A CONTINUOUS MANNER, INSTALL TEMPORARY GUARDRAIL
ON EXISTING BRIDGE AS SHOWN IN THE STRUCTURE DESIGN PLANS.

INSTALL TEMPORARY SHORING AS REQUIRED FOR CONSTRUCTION OF
STAGE I OF THE PROPOSED COX ROAD CULVERT AND CONSTRUCT
STAGE I OF THE PROPOSED COX ROAD CULVERT AND THE PROPOSED
ROADWAY APPROACHES AS SHOWN ON THE PHASE I DETAIL, SHEET
TMP-3.

PHASE I1I

INSTALL THE TRAFFIC CONTROL DEVICES FOR THE ONE LANE TRAFFIC
PATTERN ACROSS STAGE I OF THE PROPOSED COX ROAD CULVERT AS
SHOWN ON THE PHASE II DETAIL, SHEET TMP-2 AND PLACE COX ROAD
TRAFFIC INTO THE PATTERN SHOWN ON THE PHASE II DETAIL, SHEET
TMP-2.

INSTALL TEMPORARY SHORING AS REQUIRED FOR CONSTRUCTION OF
STAGE II OF THE PROPOSED COX ROAD CULVERT AND CONSTRUCT
STAGE II OF THE PROPOSED COX ROAD CULVERT AND THE REMAINING
SECTIONS OF PROPOSED COX ROAD AND CHARLEYS KNOB ROAD AS
SHOWN ON THE PHASE II DETAIL, SHEET TMP-3.

SHIFT ALL TRAFFIC ONTO THE THE PROPOSED COX ROAD ALIGNMENT
COMPLETE ANY REMAINING CONSTRUCTION AND REMOVE ALL TRAFFIC
CONTROL DEVICES.
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