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PROJ. REFERENCE NO.PROJ. REFERENCE NO.PROJ. REFERENCE NO.PROJ. REFERENCE NO. SHEET NO.SHEET NO.SHEET NO.SHEET NO.

X-1A

NOTE:  EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

Station Uncl. Exc. Embt

L (cu. yd.) (cu. yd.)

PHASE I

10+25.00 0 0

10+50.00 0 0 -L- X-1

11+00.00 4 6 -Y- X-2 to X-4

11+50.00 8 13

12+00.00 8 30

12+50.00 4 24

Station Uncl. Exc. Embt

L (cu. yd.) (cu. yd.)

PHASE II

10+25.00 0 0

10+50.00 0 5

11+00.00 9 6

11+50.00 18 0

12+00.00 12 0

12+50.00 6 4

Station Uncl. Exc. Embt

Y1 (cu. yd.) (cu. yd.)

10+00.00 0 0

10+46.00 0 0

10+50.00 0 0

11+00.00 0 2

11+50.00 4 3

11+85.00 3 3

CROSS-SECTION SUMMARY

17BP.14.R.120

INDEX OF SHEETS

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS Approximate quantities only.  Unclassified excavation, borrow

excavation, fine grading, clearing and grubbing, and removal of 

existing pavement will be paid for at the lump sum price for 

"Grading".


