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PROJ. REFERENCE NO. SHEET NO.

14SP.20881. 1 TMP-1A

ROADWAY STANDARD DRAWINGS GENERAL NOTES

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,
DATED JANUARY 2018 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE

_ CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL TRAFEIC CONTROL DEVICES
CONSIDERED A PART OF THESE PLANS: DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS, OR RESULT 1IN DUPLICATE, OR UNDESIRED F) PLACE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN
STD. NO- TITLE OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, R-11-2 ATTACHED OF SUFFICIENT LENGTH TO CLOSE
— SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE ENTIRE ROADWAY .
1101.01 WORK ZONE WARNING SIGNS ENGINEER.
— 1101.02 TEMPORARY LANE CLOSURES PAVEMENT MARKINGS AND MARKERS
1101.03 TEMPORARY ROAD CLOSURES THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
1101.05 WORK ZONE VEHICLE ACCESSES THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN, G) INSTALL PAVEMENT MARKINGS (PAINT) ON THE FINAL
1110.01 STATIONARY WORK ZONE SIGNS OR DIRECTED BY THE ENGINEER. SURFACE OF THE ENTIRE PROJECT.
1145.01 BARRICADES
1205.01 PAVEMENT MARKINGS - LINE TYPES & OFFSETS H) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING
1205.02 PAVEMENT MARKINGS - TWO LANE & MULTI-LANE TRAFFIC PATTERN ALTERATIONS PAVEMENT MARKING LINES.
1205.12 PAVEMENT MARKINGS - BRIDGES
A)  NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY I) FINAL PAVEMENT MARKING APPLICATIONS OF PAINT SHALL
TRAFFIC PATTERN ALTERATION. BE PLACED IN TWO APPLICATIONS
SIGNING

B) PROVIDE PERMANENT SIGNING.

C) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE
ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS
AND TRAFFIC CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR
ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

D) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO
CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

TRANSPORTATION COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE
OPERATIONS DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING
ANY TRAFFIC PATTERN.

CONSTRUCTION
REMOVE AND REPLACE EXISTING STRUCTURE ALONG THE EXISTING ROADWAY

ALIGNMENT AS SHOWN IN THE CONSTRUCTION PLANS. LOCAL NOTES

TMP DESIGN PARAMETERS
TRAFFIC WILL BE DETOURED OFF SITE DURING THE CONSTRUCTION PERIOD.

1. NOTIFY TRANSYLVANIA COUNTY EMERGENCY SERVICES AND PUBLIC SCHOOLS
THE OFF-SITE DETOUR WILL INCLUDE US 64, SR 1388 (OLD ROSMAN HWY), AT LEAST 30 DAYS PRIOR TO ROAD CLOSURE.

SR 1128 (CALVERT RD), SR 1109 (RALPH PAXON RD AND HANNAH FORD RD),
AND SR 1127 (GREEN RD), (SEE SHEET TMP-3).

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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