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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

INDEX OF SHEETS GENERAL NOTES: 2018 SPECIFICATIONS

EFFECTIVE: 01-16—-2018 EFF. 01-16—2018
SHEET NUMBER SHEET REVISED: REV.
_ GRADE L INE: 2018 ROADWAY ENGLISH STANDARD DRAWINGS
1 TITLE SHEET GRADING AND SURFACING OR RESURFACING AND WIDENING:
The fol lowing Roadway Standards as appear in "Roadway Standard Drawings” Highway Design Branch -
1A INDEX OF SHEETS, GENERAL NOTES, AND THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED N. C. Department of Transportation — Raleighs N. C., Dated January, 2018 are applicable to fthis

LIST OF STANDARD DRAWINGS SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. WHERE NO GRADE LINES

ARE SHOWN., THE PROFILES SHOWN DENOTE THE TOP ELEVATION OF THE EXISTING PAVEMENT

project and by reference hereby are considered a part of these plans:

B CONVENTIONAL SYMBOLS ALONG THE CENTER LINE OF SURVEY ON WHICH THE PROPOSED RESURFACING WILL BE STD.NO. TITLE
PLACED. GRADE LINES MAY BE ADJUSTED BY THE ENGINEER IN ORDER TO SECURE A DIVISION 2 — EARTHWORK
1C—1 SURVEY CONTROL SHEET PROPER TIE-IN. 200.02 Method of Clearing — Method 1
225.02 Guide for Grading Subgrade - Secondary and Local
2A—1 PAVEMENT SCHEDULE AND TYPICAL SECTIONS CLEARING: 225.04 Method of Obtaining Superelevation — Two Lane Pavement
DIVISION 3 — PIPE CULVERTS
3B-1 SUMMARY OF EARTHWORK, CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY 300.01 Method of Pipe Installation
SUMMARY OF GUARDRAIL, BREAKING OF EXISTING METHOD I1. DIVISION 4 - MAJOR STRUCTURES
ASPHALT PAVEMENT, ASPHALT PAVEMENT REMOVAL 422.03 Reinforced Bridge Approach Fills — Type A Alternate Approach Fill for Integral Abutment
SUMMARY AND SHOULDER BERM GUTTER SUMMARY SUPERELEVATION: DIVISION 5 — SUBGRADE., BASES AND SHOULDERS
560.01 Method of Shoulder Consftruction — High Side of Superelevated Curve — Method I
3D-1 DRAINAGE SUMMARY ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH DIVISION 8 — INCIDENTALS
STD. NO. 225.05 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS. 840.00 Concrete Base Pad for Drainage Structures
3P -1 PARCEL INDEX SHEET SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL 840.25 Anchorage for Frames — Brick or Concrete or Precast
SECTIONS. 840.29 Frames and Narrow Slot Flat Grates
4 THRU b PLAN AND PROFILE SHEET 840. 35 Traftic Bearing Grated Drop Inlet — for Cast Iron Double Frame and Grates
SHOULDER CONSTRUCTION: 840. 066 Drainage Structure Steps
T™MP-=1 THRU TMP-=3 TRAFFIC CONTROL PLANS 846.01 Concrete Curb, Gutter and Curb & Gutter
ASPHALT, EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF 846.04 Drop Inlet Installation in Shoulder Berm Gutter
PMP-1 THRU PMP-2 PAVEMENT MARKING PLAN SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.02 862.01 Guardrail Placement
862.02 Guardrail Installation
EC-1 THRU EC-—7 EROSION CONTROL PLANS GUARDRATL: 862.03 Structure Anchor UniTs
876.02 Guide for Rip Rap at Pipe Outlets

RF=1T THRU RF-=3

Uo-1 THRU UO-2

X=TA

X=1 THRU X-=9

REFORESTATION PLANS

UTILITIES BY OTHERS

CROSS-SECTION SUMMARY SHEET

CROSS-SECTIONS

THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING
CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHOULD CONSULT
WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERTAL.

TEMPORARY SHORING:

SHORING REQUIRED FOR THE MAINTENANCE OF TRAFFIC WILL BE PAID FOR AS "EXTRA

WORK "™ IN ACCORDANCE WITH SECTION 104-7.

S—-1 THRU S$S-22 STRUCTURE PLANS

SUBSURFACE PLANS:

NO SUBSURFACE PLANS ARE AVAILABLE ON THIS PROJECT. THE CONTRACTOR SHOULD
MAKE HIS OWN INVESTIGATION AS TO THE SUBSURFACE CONDITIONS.

END BENTS:
THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS, DETAILS, AND CROSS-
SECTION PRIOR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT OR EXCAVATION
APPROACHING A BRIDGE.

UTILITIES:
UTILITY OWNERS ON THIS PROJECT ARE CITY OF ASHEVILLE

RIGHT-0OF =WAY MARKERS:
ALL RIGHT-0OF =WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY CONTRACT IN

ACCORDANCE WITH SECTION 801 OF THE 2018 NORTH CAROLINA STANDARD SPECIFICATIONS
FOR ROADS AND STRUCTURES.
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