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SYMBOL DESCRIPTION QUANTITY BREAKDOWN PAY ITEM TOTAL QUANTITY
P1 WHITE SOLID EDGE LINE (4") PAINT 1,480 FT 4810000000-E 2,960 FT
P5 2 FT. - 6 FT./SP WHITE MINISKIP (4") PAINT 25 FT 4810000000-E 50 FT
P13 YELLOW DOUBLE CENTER LINE (4") PAINT 1,430 FT 4810000000-E 2,860 FT
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