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SUMMARY OF EARTHWORK

IN CUBIC YARDS

UNCLASSIFIED UNDERCUT EMBANKMENT
LOCATION EXCAVATION EXCAVATION 5% BORROW TOTAL WASTE
SECTION 1
L- 11+65.00 TO 13+80.00 57 28 29
-L1- 10+17.85 TO 21+64.00 298 958 373 75 958
Y- 11+81.00 TO 13+59.00 61 23 38
-Y2- 11+00.00 TO 15+65.00 140 54 86
-Y4- 10+10.00 TO 11+15.00 9 17 8
-Y5- 10+66.00 TO 12+69.44 32 242 44 12 242
TOTAL 597 1200 538 94 1353
WASTE IN LIEU OF BORROW 94 94
PROJECT TOTALS 597 1200 538 1259
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT
GRAND TOTALS 597 1200 538 1259
SAY 600 1200 1260
EST SHALLOW UNDERCUT 250 CY
REMOVAL OF EXISTING ASPHALT PAVEMENT

LINE STATION TO STATION LOCATION SQ. YDS.

-L1- 18+13 TO 18+56 RT 76

-L1- 18+98 TO 19+75 RT 155

-Y1- 11+90 TO 12+23 LT 34

-Y1- 12+59 TO 12+65 LT 4

TOTAL 269

PROJECT REFERENCE NO. SHEET NO.

R-5843 3B-1

Kimley»Horn

NOTE: APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION,
FINE GRADING, CLEARING AND GRUBBING, AND REMOVAL OF EXISTING
PAVEMENT, WILL BE PAID FOR AT THE CONTRACT LUMP SUM PRICE

FOR "GRADING.”

NOTE: ESP HAS DETERMINED THAT THERE IS NO PETROLEUM CONTAMINATED

SOIL WITHIN THE PROJECT LIMITS.

NOTE: THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE

DATA PROVIDED BY ESP.
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