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STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

T.I.P. NO.

UTILITIES BY OTHERS PLANS 

TYPE OF WORK:

LOCATION: 

 

 

 

UTILITIES SECTION ENGINEER

UTILITIES PROJECT DESIGNERDonna Jackson, P.E.
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PREPARED IN THE OFFICE OF:

FAX (919) 250-4151
PHONE (919) 707-6690
RALEIGH NC 27699-1555
1555 MAIL SERVICES CENTER

DIVISION OF HIGHWAYS

UTILITIES ENGINEERING
UTILITIES UNIT

UTILITY OWNERS ON PROJECT INDEX OF SHEETS

  

 
Lee Johnson UTILITIES PROJECT ENGINEER

UTILITY RELOCATIONS BY OTHERS

Roger Worthington, P.E.

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

R-5843

SWAIN COUNTY 

SLOPE STREET /   BRYSON WALK (SR 1321) INTERCHANGE

UO-3 THRU UO-5 UTILITY BY OTHERS PLAN SHEETS 

UO-2 

SHEET NO.                   DESCRIPTION  
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TO OLD NC 288

TO US 19

-L- STA 11+65.00

BEGIN CONSTRUCTION

BEGIN TIP PROJECT R-5843

-L1- STA 21+64.00

END CONSTRUCTION

END TIP PROJECT R-5843

C
O

L
L
IN

S
 

S
T

R
E

E
T

R
IC

H
M

O
N

D
 

S
T

R
E

E
T

FRY STREET

S
R
 
13

2
3
 

S
L

O
P

E
 

S
T

R
E

E
T

-
Y
1-

-Y1- STA 13+59.00

END CONSTRUCTION

-L- STA 22+06.00

BEGIN CONSTRUCTION

-Y2- STA 15+65.00

END CONSTRUCTION

-L- STA 16+31.00

BEGIN CONSTRUCTION

-Y4- STA 11+15.00

END CONSTRUCTION

-Y5- STA 10+66.00

END CONSTRUCTION

-L1- STA 11+00.00

END CONSTRUCTION

-Y2- STA 11+00.00

BEGIN CONSTRUCTION

-L- STA 13+80.00

END CONSTRUCTION

-Y1- STA 11+81.00

BEGIN CONSTRUCTION

GREAT SMOKY MOUNTAIN RAILROAD

TRAFFIC SIGNAL

UTILITY OWNERS ON PROJECT 

(G) WATER/SEWER - CITY OF GOLDSBORO: MARTY ANDERSON 919-580-4377

(F) GAS - PIEDMONT NATURAL GAS (TRANSMISSION): BOBBY WORTHINGTON 615-872-2332

(E) GAS - PIEDMONT NATURAL GAS (DISTRIBUTION): STEPHEN EDMUNDSON 252-571-6068

(D) CATV - CHARTER: TOMMY ROBERTS 919-920-7409

(C) TELECOMMUNICATIONS - AT&T: BILLY GRINER 919-612-9856

(B) POWER - DUKE ENERGY PROGRESS (TRANSMISSION): JAMIE LOY 919-546-6034

(A) POWER - DUKE ENERGY PROGRESS (DISTRIBUTION): DAVID ICENHOUR 919-207-7522

(F) WATER/SEWER - TOWN OF BRYSON CITY: TOM SHOOK 828-736-1172

(E) GAS - PSNC (DISTRIBUTION): KENNETH OWENBY 828-670-3527

(D) CATV - ZITO MEDIA: DARRYL CALDWELL 270-445-1584

(C) TELECOMMUNICATIONS - BALSAM WEST: BRANDON BRAUN 828-399-0556

(B) TELECOMMUNICATIONS - FRONTIER: CHAD FOSTER 919-471-3654

(A) POWER - DUKE ENERGY PROGRESS (DISTRIBUTION): ANDY BENTON 864-491-1240

             (828) 488-0902

             DIVISION 14

NCDOT CONTACT:  DONALD BREEDING

DocuSign Envelope ID: 7E889AB1-2E4B-4DDD-BFDF-AF4FCAA3D8BE


		2020-04-27T07:36:35-0700
	Digitally verifiable PDF exported from www.docusign.com




