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SPECIAL LATERAL 'V' DITCH
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FROM STA. 10+35 -Y4- TO STA. 10+75 -Y4-

DETAIL 1

Max. d= 1.0 Ft.

Min. D= 0.75 Ft.

Type of Liner= Type 'B' Rip-Rap
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MB 4 PG 3017

DB 437 PG 234

MB 4 PG 3017

DB 436 PG 647

NBC HOLDING, LLC

DB 34 PG 528

DB 350 PG 106

LIMITED LIABILITY COMPANY

A NORTH CAROLINA 

SMOKY MOUNTAIN PROPERTIES, LLC

LIABILITY COMPANY

A NORTH CAROLINA LIMITED

WHISTLEPIG ALLEY, LLC,

AND WILLIAM A. MANESS

JAMES NEILL MANESS 

CAROLYN MANESS SLAWTER, 

DB 169 PG 100

DB 119 PG 330

DB 99 PG 243

DB 5 PG 334

DB 83 PG 95

DB 81 PG 73

DB 75 PG 28

DB 69 PG 275

DB 342 PG 1034
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JAMES NEILL MANESS 

CAROLYN MANESS SLAWTER, 

DB 169 PG 319
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DB 433 PG 492

DB 34 PG 528

DB 49 PG 314

DB 285 PG 767

DB 405 PG 439

DB 422 PG 99

MONTEITH

KIRISTIE MILLSAPS

MONTEITH AND

PATRICIA B.

CHURCH

MISSIONARY BAPTIST

GROUP LLC
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GREAT SMOKEY MOUNTAIN RAILROAD R/W -- 200 FEET WIDE -- D.B. 199-PG. 513

AS PER SOUTHERN RAILROAD VALUATION MAP V53-16 DATED MAY 5, 1948
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40 LF WATER SERVICE LEG

ADJUST METER BOX

8" 45° RJ BEND

8" 45° RJ BEND

8" 11.25° RJ BEND

8" 45° RJ BEND

8" RJ TEE

8" 22.5° RJ BEND

WITH 8" MJ TRANSITION COUPLING
CONNECT TO EXISTING 8" WATER MAIN 

8" 45° RJ BEND

 TRANSITION COUPLING
 WATER MAIN WITH 8" MJ
CONNECT TO EXISTING 8"

8" VALVE

8" VALVE

8" 11.25° RJ BEND (2)

RECONNECT WATER METER
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UC-6GENERAL NOTES

UNDER PAY ITEM SP-02.

SSMH-02 THROUGH SSMH-07 SHALL BE PAID FOR 

BYPASS PUMPING REQUIRED FOR THE INSTALLATION OF 

PAID FOR UNDER PAY ITEM SP-01. THE TEMPORARY 

REQUIRED FOR THE INSTALLATION OF SSMH-01 SHALL BE 

COST ASSOCIATED WITH TEMPORARY BYPASS PUMPING F. 

PLACEMENT.

SHALL TAKE PRIORITY OF TEMPORARY BYPASS 

GSMR TRAIN AND MAINTENANCE OF WAY EQUIPMENT E. 

TO TAKE PLACE IN THE MORNING.

HOUR PRIOR TO ANY TRAIN MOVEMENTS ARE SCHEDULED 

THE TEMPORARY BYPASS PIPE SHALL BE REMOVED ONE D. 

BEEN COMPLETED FOR THE DAY.

UNTIL ALL TRAIN OPERATIONS (INCLUDING SWITCHING) HAVE 

THE TEMPORARY BYPASS PIPE MAY NOT BE PLACED C. 

NOVEMBER 1 - JANUARY 31.

INSTALLED ACROSS THE TRACKS AT ANY TIME FROM 

THE TEMPORARY BYPASS PIPE SHALL NOT BE B. 

BYPASS PIPE ACROSS THE TRACKS.

THE SCHEDULED PLACEMENT OF ANY TEMPORARY 

CONSTRUCTION AND AT LEAST TWO WEEKS PRIOR TO 

828-736-4777, RAILDAWG@GTE.NET) AT THE BEGINNING OF 

THE CONTRACTOR SHALL CONTACT GSMR (TOM FALICON, A. 

PIPING MUST BE INSTALLED ACROSS THE GSMR TRACKS:

DOGHOUSE MANHOLE UPON, AND IF TEMPORARY BYPASS 

EXISTING VCP SEWER MAIN TO BE UNFIT TO INSTALL A 

IF THE CONTRACTOR DETERMINES THE CONDITION OF THE 1. 
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