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PROJ. REFERENCE NO. SHEET NO.

GENERAL NOTES R-5864 | TMP-03
CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL SIGNING PHASING NOTES
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED L) CONTRACTOR TO PLACE CHANGEABLE MESSAGE SIGN AT BOTH ENDS OF :
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, CLOSURE TWO WEEKS PRIOR TO CLOSURE. ICT #1: COVE CREEK RD MAY BE CLOSED FROM FEBRUARY 10, 2020

TO MAY 20, 2020. SEE SPECIAL PROVISIONS FOR MORE

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE INFoma TS aan T e SIERIAL TROT
ENGINEER. M)  INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN '
THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF 40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE _
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION. STEP 1: INSTALL WORK ZONE ADVANGE WARNING SIGNS ON ALL ROADS

ACCORDING TO ROADWAY STANDARD DRAWING NO. 1101.01 WHERE
WORK WILL BE OCCURRING NO MORE THAN THREE DAYS PRIOR TO
BEGINNING CONSTRUCTION.

OR DIRECTED BY THE ENGINEER.
LANE AND SHOULDER CLOSURE REQUIREMENTS

A) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING STEP 2: gﬁég$ ?OQEW?Z Sgémg$230$R§g£g$A$oiM;;gbéﬁéﬁTS BEFORE ROAD
- PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO CLOSURE . AS NEEDED

LONGER NEEDED OR AS DIRECTED BY THE ENGINEER. ’ '

STEP 3: USING ROADWAY STANDARD DRAWING NO. 1101.03,

B) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN SHEET 1 OF 9, INSTALL ROAD CLOSURE SIGNS FOR COVE CREEK RD.

OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY
STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY

BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED. STEP 4: REMOVE ROAD CLOSURE DEVICES AND SIGNS ONCE CONSTRUCTION

IS COMPLETE.

C) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.
WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN
TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.

D) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO
THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED
BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

E) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN
TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED
WITH GUARDRAIL OR BARRIER.

PAVEMENT EDGE DROP OFF REQUIREMENTS

F) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

G) DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES
OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING
"UNEVEN LANES"” SIGNS (W8-11) 500 FT IN ADVANCE AND A MINIMUM
OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

TRAFFIC PATTERN ALTERATIONS

H) GSMNP AND NCDOT'S COMMUNICATION OFFICE SHOULD COORDINATE PUBLIC
NOTIFICATION OUTREACH.

I) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

J) THE CONTRACTOR WILL NOTIFY HAYWOOD COUNTY NC EMS AND COCKE COUNTY TN
EMS 48 HOURS PRIOR TO CLOSING COVE CREEK ROAD.
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