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SUMMARY OF EARTHWORK

Station Uncl. Exc. Embt

L_Alt2 (cu. yd.) (cu. yd.)

13+40.00 0 0
13+60.00 10 1
13+80.00 12 3
14+00.00 18 4
14+20.00 24 4
14+40.00 27 6
14+60.00 32 7
14+80.00 43 6
15+00.00 67 6
15+20.00 103 4
15+40.00 131 2
15+60.00 131 2
15+80.00 131 2
16+00.00 137 3
16+20.00 131 5
16+40.00 124 3
16+60.00 118 2
16+80.00 104 3
17+00.00 83 7
17+20.00 79 6
17+40.00 78 1
17+60.00 66 1
17+80.00 52 2
18+00.00 39 4
18+20.00 29 4
18+40.00 29 3
18+60.00 24 1

STATE OF NORTH CAROLINA

DIVISION OF HIGHWATYS

SUMMARY OF EARTHWORK

PROJECT REFERENCE NO. SHEET NO.
R—5864 36—/
RW  SHEET NO.
ROADWAY DESIGN HYDRAULICS

ENGINEER

ENGINEER

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

PRICE FOR "GRADING."

STATION STATION ey EMBAMK- | BORROW |  WASTE
e o () €Y
13440 —L- 18+60 -L- 1,822 106 1,822
GRAND TOTALS: 1,822 106 1,822
SAY: 1,830
NOTE:

APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION, BORROW
EXCAVATION, CLEARING AND GRUBBING, AND REMOVAL
OF EXISTING PAVEMENT WILL BE PAID FOR AT THE CONTRACT LUMP SUM
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