5/26/20

GENERAL NOTES: 2024 SPECIFICATIONS
GRADE LINE:
GRADING AND SURFACING:
INDEX OF SHEETS
THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED 2024 ROADWAY ENGLISH STANDARD DRAWINGS
SHEET NUMBER SHEET SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. GRADE LINES MAY BE
1 TITLE SHEET ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS DIRECTED BY THE The following Roadway Standards as appear in "Roadway Standard Drawings" Contracts Standards and Development Unit -
ENGINEER IN ORDER TO SECURE A PROPER TIE-IN. N. C. Department of Transportation - Raleigh, N. C., Dated January 16, 2024 are applicable to this project
1A INDEX OF SHEETS, GENERAL NOTES, AND STANDARD DRAWINGS CLEARING: and by reference hereby are considered a part of these plans:
1B CONVENTIONAL SYMBOLS STD-NO. TITLE
CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY DIVISION 2 - EARTHWORK
METHOD II. 200.02 Method of Clearing - Method II
2A PAVEMENT SCHEDULE AND TYPICAL SECTIONS SUPERELEVATION 225.02 Guide for Grading Subgrade - Secondary and Local
3B ROADWAY AND DRAINAGE SUMMARIES : %2|\5/igéllONMSe:th&cégfg&t_?/lEllg_grguperelevatlon - Two Lane Pavement
ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH 300.01 Method of Pipe Installation
4 THRU 5 PLAN AND PROFILE SHEET STD. NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS. DIVISION 5 - SUBGRADE, BASES AND SHOULDERS
SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL 560.01 Method of Shoulder Construction - High Side of Superelevated Curve - Method |
RW-1 THRU RW-4 RIGHT OF WAY PLANS SECTIONS. DIVISION 8 - INCIDENTALS 9
876.01 Rip Rap in Channels
TMP-1 THRU TMP-4  TRANSPORTATION MANAGEMENT PLANS SHOULDER CONSTRUCTION: 876,02 Guide for Rip Rap at Pipe Outlets
876.04 Drainage Ditches with Class 'B' Rip Ra
PMP-1 THRU PMP-2  PAVEMENT MARKING PLANS ASPHALT, EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF | PP
SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.01
EC-1 THRU EC-5 EROSION CONTROL PLANS
UTILITIES:
UC-1 THRU UC-6 UTILITY CONSTRUCTION PLANS
UTILITY OWNERS ON THIS PROJECT ARE CITY OF BREVARD PUBLIC WORKS, CITIZENS
X-1 THRU X-5 CROSS-SECTIONS TELEPHONE COMPANY, DUKE ENERGY, AND DOMINION ENERGY

CONTRACTOR SHALL NOTIFY THE MUNICIPALITIES TWO (2) WEEKS PRIOR TO CLOSING MULTI USE PATH

CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS FOR OSKAR BLUES LOADING DOCK
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