
GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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for at the contract lump sum price for "Grading."
Existing Pavement, and Removal of Existing Pavement will be paid 
Excavation, Fine Grading, Clearing and Grubbing, Breaking of
Approximate quantities only. Unclassified Excavation, Borrow

GEOTEXTILE FOR SOIL STABILIZATION = 50 SY

CLASS IV SUBGRADE STABILIZATION = 50 TONS

SELECT GRANULAR MATERIAL = 50 CY

UNDERCUT EXCAVATION = 50 CY

INCIDENTAL STONE = 50 TONS
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