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1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

ROADWAY STANDARD DRAWINGS

PAVEMENT MARKING SCHEDULE

1205.02 PAVEMENT MARKINGS - DIVIDED AND UNDIVIDED ROADWAYS

1261.01

1261.02

1264.01

1264.02

OBJECT MARKERS

PLACEMENT OF OBJECT MARKERS

1262.01

GUARDRAIL AND BARRIER DELINEATOR SPACING

GUARDRAIL AND BARRIER DELINEATOR TYPES

GUARDRAIL END DELINEATION

PAVEMENT MARKING QUANTITIES

GENERAL NOTES

PMP-01

PAVEMENT MARKING PLAN

1205.12 PAVEMENT MARKINGS - BRIDGES

PAINT WHITE EDGELINE (4", 2 COATS)

PAINT YELLOW DOUBLE CENTER LINE (4", 2 COATS)

TOTAL QUANTITY = 2000 LF

PAY ITEM LENGTH = 500 LF TOTAL QUANTITY = 2000 LF

20’

E) RELOCATE ALL EXISTING SIGNS AS REQUIRED BY THE ENGINEER.

D) ALL PAVEMENT MARKINGS ARE EXISTING UNLESS OTHERWISE NOTED.

   MARKERS.

C) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND 

   MARKING LINES.

B) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT 

  

NONE PAINT   ALL ROADS             

MARKER MARKING            ROAD

   SURFACE AS FOLLOWS:

A) INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL 

   BY THE ENGINEER.

   PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN, OR DIRECTED 

   THE FOLLOWING NOTES APPLY AT ALL TIMES FOR THE DURATION OF THE 

TIE TO EXISTING

-L- STA. 15+50 +/-

END P1 , P13

TIE TO EXISTING

-L- STA. 10+50 +/-

BEGIN P1 , P13

PAY ITEM LENGTH = 1000 LF
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(EAST VINEYARD RD)

SR 1168

DocuSign Envelope ID: 8D7B612F-ED1F-457E-90C3-84CCF18144AC
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