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PROJ. REFERENCE NO. SHEET NO.

17BP.14.R.169 X-1A

NOTE:  EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

STATION -L- UNCL. EXC. (CY) UN. EMBT. (CY)
10+50.00 0 0

10+72.45 7 1

10+75.00 1 0

11+00.00 7 1

11+25.00 4 1

11+50.00 1 9

11+75.00 0 31

12+00.00 0 75
12+25.00 0 143

12+50.00 0 219

12+75.00 0 276

12+81.71 0 87

13+39.47 0 0

13+50.00 0 3

13+75.00 60 3

14+00.00 54 1

14+25.00 32 1

14+50.00 14 2

14+75.00 3 2
14+85.00 0 0
15+00.00 1 1
15+25.00 8 1
15+50.00 9 1

CROSS-SECTION SUMMARY

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

Approximate quantities only.  Unclassified excavation, borrow
excavation, fine grading, clearing and grubbing, and removal of existing 
pavement will be paid for at the lump sum price for "Grading".
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