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NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

PROJ. REFERENCE NO.

SHEET NO.

17BP.14.R.169

X-1A

STATION -L- UNCL. EXC. (CY) UN. EMBT. (CY)

10+50.00 0 0
10+72.45 7 1
10+75.00 1 0
11+00.00 7 1
11+25.00 4 1
11+50.00 1 9
11+75.00 0 31
12+00.00 0 75
12+25.00 0 143
12+50.00 0 219
12+75.00 0 276
12+81.71 0 87
13+39.47 0 0
13+50.00 0 3
13+75.00 60 3
14+00.00 o4 1
14+25.00 32 1
14+50.00 14 2
14+75.00 3 2
14+85.00 0 0
15+00.00 1 1
15+25.00 8 1
15+50.00 9 1

| Approximate quantities only. Unclassified excavation, borrow

| excavation, fine grading, clearing and grubbing, and removal of existing

[ pavement will be paid for at the lump sum price for "Grading".
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