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-L188- PC Sta.  10+17.44

-L187- POT Sta.  10+00.00

-L187- PC Sta.  10+23.22

-L187- PT Sta.  10+75.12

-L187- PC Sta.  11+34.06

-L187- Sta. 11+45.00

-L187- PCC Sta.  12+05.60

-L187- PT Sta.  12+56.91

-L187- PC Sta.  12+82.50

-L187- PT Sta. 13+51.81

-L187- PC Sta.  13+80.54

-L187- PCC Sta. 14+48.60

END GRADE

-L187- Sta. 13+80.00

BEGIN PAVING

-L187- PT STA 15+10.55

BEGIN PROJECT

-L187- Sta. 10+60.00

BEGIN CONSTRUCTION

-L188- POT Sta. 09+99.91

-L188- POT STA. 9+99.91

-L187- POT STA 15+50.01 =

28.00' RT

14.00' RT

-L187- +00.00

51.00' RT

-L187- +18.00

22.50' RT

-L187- +80.54

22.50' RT

-L187- +39.00

22.50' RT

-L187- +48.60

22.50' RT

-L187- +10.55

22.50' LT

-L187- +10.55

22.50' LT

-L187- +48.60

22.50' LT

-L187- +80.54

22.50' LT

-L187- +75.00

35.00' RT

-L187- +51.00

28.00' LT

22.50' LT

-L187- +20.00

28.00' LT

-L187- +83.00

34.91' LT

-L187- +75.52

57.00' LT

-L187- +20.00

22.50' RT

-L187- +50.01

22.50' LT

-L187- +50.01
39.00' LT

22.50' LT

-L187- +07.00

39.00' LT

22.50' LT

-L187- +30.00

24.00' RT

14.00' RT

10.00' RT

-L187- +45.00

1

2
5

1

PI Sta 10+49.63

D

L = 51.90'

T = 26.40'

R = 114.59'

PI Sta 11+69.95

D

L = 71.54'

T = 35.89'

R = 359.18'

PI Sta 12+32.37

D

L = 51.31'

T = 26.77'

R = 72.75'

PI Sta 13+17.42

D

L = 69.31'

T = 34.92'

R = 229.18'

PI Sta 14+15.07
D

L = 68.06'

T = 34.53'

R = 163.56'

PI Sta 14+80.77

D

L = 61.94'

T = 32.16'

R = 93.23'

-L187- CURVE DATA

-L187- CURVE RADII AND SUPERELEVATIONS MATCHED TO -EL-

SE = EXIST SE = EXIST

SE = EXISTSE = EXIST SE = 02*

SE = 02*

LOCATION AND SURVEYS, DIVISION 14
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122 BONNIE LANE
SYLVA, NC 28779

SHEET NO.PROJECT REFERENCE NO.

Location and Surveys

BP14.R002 RW04

UNLESS ALL SIGNATURES COMPLETED
DOCUMENT NOT CONSIDERED FINAL

10.00' LT

-L187- +45.00

22.50' LT

-L187- +51.81

EIP

NOTES:

 THE LOCATION AND SURVEYS UNIT.

1. IF FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED PLEASE CONTACT

3. RIGHT OF WAY MONUMENTATION ESTABLISHED DURING MAY OF 2024.

2. PROJECT CONTROL WAS ESTABLISHED USING GNSS,  THE GLOBAL NAVIGATION SATELLITE SYSTEM.

-L1
87
-

Professional Land Surveyor L-4727
_________________________________
                                                                    

     
 
This 19th day of February, 2025.
 
requirements of 21NCAC 56.1600 as applicable.
all coordinates are based on NAD83/2011; That this survey was performed to meet the 
of precision of 1:10,000 (Class A). Field work was performed on February 18, 2025, and 
actual survey made under my supervision; that all horizontal closures had a minimum ratio 
this project shown herein was completed under my direct and responsible charge from an 
I, Brian Barwatt, certify that the right of way and permanent easement monumentation for 
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