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PROJECT REFERENCE NO. SHEET NO.

BP14.R002 RWO06

Location and Surveys

LOCATION AND SURVEYS, DIVISION 14
122 BONNIE LANE
SYLVA, NC 28779

PROJECT SURVEYOR

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

I, Brian Barwatt, certify that the right of way and permanent easement monumentation for

-L189- +00.00

30.00° LT. of precision of 1:10,000 (Class

this project shown herein was completed under my direct and responsible charge from an
actual survey made under my supervision; that all horizontal closures had a minimum ratio
Field work was performed on 01/20/2022, and all

50.00’ LT. coordinates are based on NAD83/2011; That this survey was performed to meet the
requirements of 21NCAC 56.1600 as applicable.

This 16th day of March, 2022.
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BEGIN CONSTRUCTION

(Bocon Lot

-DRIVEZ— POT Sta. 10+09.00 = Professional Land Surveyor L4727

—[/189— STA.12+2800 OFF 9 1189 +73.33
-DRIVEZ— POT  Sta. 10+00.00 3000 LT.

—[189— P Sta. ll+496/ 50.00' LT.

-L189- +75.97
EXIST.

30.00' LT.
50.00’ LT.

END CULVERT E)L(llg;?— +85.00
—LI89— Sta.ll+55.59 =0 00/ LT

N 59 5/ 000" £

52.00' LT.

JOHNNY LOWE

DB 804 PG 1013

—[189— POl Sta. |15+75.97

N 705 59.7" E

@ _L189- +25.67
30.00’ LT,

_L189— +15.62
30.00 LT, ~L189- +57.00 =1 159— PT Sta. 14+43.27
-L189- +00.00 30.00° LT.
g)c()lf)Td' T _L189— +85.00

' : 30.00’ LT.

40.00 LT.

Py,

£ |
G
BEGIN CONSTRUCTJON _Lm_m

EXIST.
35.00 RT.

N 5426 09" £

-L189- +15.62
35.00' RT.

—L/89— PC Sta. 10+/562

-L189- +78.00

89 473,33 END CONSTRUCTION

30.00’ RT. -/ 159— 13+84.668

-L189- +25.00

1185% B oo 1040567\ ~LI89— PT Sta.|3+73.33

% END CONSTRUCTION
~-DRIVEZ— POT Sta. 10+75.00

S 8758 302" E

_L189- +60.00
55.00" RT.
DRIVEZ— POT Sta. ll+17./4
_L189— +25.67
30.00’ RT. JOHNNY LOWE

DB 804 PG 1013

58.00" RT. 80— 48708 EF
_L189- +87.
BEGIN CULVERT _1189- +35.00 30.00" RT.

=L189— Sta.ll+30.55

ELIJAH SCOTT 35.00° RT. 58.00' RT.
DB 876 PG 1779

7

NOTES:

1. IF FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED PLEASE CONTACT

THE LOCATION AND SURVEYS UNIT.

2. PROJECT CONTROL WAS ESTABLISHED USING GNSS, THE GLOBAL NAVIGATION SATELLITE SYSTEM.

3. RIGHT OF WAY MONUMENTATION ESTABLISHED ON 01/20/2022.
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