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COUNTY HEALTH DEPT
AS PER HAYWOODDRAIN L

INES

EST 79 SY GEOTEXTILE
EST 74 TONS CL II RIP RAP 
STRUCTURE PAY ITEMS

EST 79 SY GEOTEXTILE
EST 74 TONS CL II RIP RAP 
STRUCTURE PAY ITEMS

BRIDGE

EXISTING 

REMOVE 

RETAIN

91 SY GEOTEXTILE

84 TONS RIP RAP

CLASS II RIP RAP

STRUCTURE PAY ITEMS

84 SY GEOTEXTILE

74 TONS RIP RAP

CLASS II RIP RAP

STRUCTURE PAY ITEMS

SEE DETAIL B
DITCH
STANDARD 'V' 

SEE DETAIL A
CUT DITCH

DRAIN
TO 

GRADE 

CHORD
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15

-L188- PC Sta.  10+17.44

-L188- PT Sta.  11+60.59

-L188- PC Sta.  13+17.68

-L188- PC Sta.  14+18.09

-L188- PT Sta.  14+73.03

-L188- POT Sta.  15+84.62

-L188- PT Sta.  15+40.42

-L188- PC Sta.  14+99.52

-L188- PT Sta.  13+78.25

END CONSTRUCTION
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GREU, TL-2

-L188- Sta. 12+69.44

BEGIN CULVERT

-L188- Sta.  12+96.34

END CULVERT

-L187- PC Sta.  12+82.50

-L187- PT Sta. 13+51.81
GREU, TL-2

-L188- POT Sta. 09+99.91

-L188- PC Sta.  11+37.51

-L188- PT Sta.  11+28.96

-L188- Sta. 11+34.00

BEGIN GRADE
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SHEET NO.PROJECT REFERENCE NO.

BP14.R002 UO-03

THIS SHEET CORRESPONDS TO RDY-

UTILITIES BY OTHERS

5

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

F

F

F

C C
-L188- Sta. 10+00.00

BEGIN CONSTRUCTION

-L188- Sta. 10+00.00

BEGIN CONSTRUCTION

-L188- Sta. 13+78.25

END CONSTRUCTION

POWER POLE AND ANCHOR

NEW HAYWOOD PERMANENT 

HAYWOOD POLE

REMOVE EXISTING POLE TO REMAIN

EXISTING HAYWOOD

POLE TO REMAIN

EXISTING HAYWOOD

POLES TO REMAIN

EXISTING HAYWOOD

POLE TO REMAIN

EXISTING HAYWOOD

POLE TO REMAIN

EXISTING HAYWOOD

P4

P5

P6

P7

P10
P11

P13

P12

P14

P15
P16

P17

SKYRUNNER

TEMPORARY AERIAL HAYWOOD

SKYRUNNER FIBER LINES

HAYWOOD & 

PROPOSED AERIAL

TO REMAIN

TELEPHONE LINE

EXISTING AT&T BURIED
TEL PED

U/G AHEAD STATION

PED AND ABANDON

AT&T TIE TO NEW

TO REMAIN

TELEPHONE LINE

EXISTING BURIED AT&T 

TEL PED

U/G BACK STATION

PED AND ABANDON

AT&T TIE TO NEW

& SKYRUNNER

TEMPORARY AERIAL HAYWOOD 

& SKYRUNNER

PROPOSED AERIAL HAYWOOD

UTILITY COMPANIES PRIOR TO BLASTING

CONTRACTOR TO COORDINATE WITH 

BOULDER TO BE BLASTED AND REMOVED

TO BE REMOVED

TELEPHONE LINE

EXISTING AT&T BURIED

AERIAL AND POLES

REMOVE EXISTING AT&T  

TO REMAIN

TELEPHONE LINE

EXISTING AT&T BURIED 

EXISTING AERIAL HAYWOOD

& SKYRUNNER FIBER

TO REMAIN
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