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BENCHMARK BM-1: RR SPIKE IN BASE OF 48" 0AK. STA.13+31.44 -L-, 76.00" RT. EL. 981.97 (N 552683, £ 1023469)
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50

22.8
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ASSUMED LIVE LOAD = HL-93 OR ALTERNATE LOADING.

THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH THE REQUIREMENTS OF THE
AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS.

THIS BRIDGE IS LOCATED IN SEISMIC ZONE 1.
FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE “STANDARD NOTES” SHEET.
FOR EROSION CONTROL MEASURES, SEE EROSION CONTROL PLANS.

THE EXISTING STRUCTURE CONSISTING OF (3) 45'-0”SPAN WITH A CLEAR ROADWAY OF
30'-10” AND SUPPORTED BY REINFORCED CONCRETE ABUTMENTS SHALL BE REMOVED.

REMOVAL OF THE EXISTING BRIDGE SHALL BE PERFORMED SO AS NOT TO ALLOW DEBRIS TO
FALL INTO THE WATER. THE CONTRACTOR SHALL SUBMIT DEMOLITION PLANS FOR REVIEW
AND REMOVE THE BRIDGE IN ACCORDANCE WITH ARTICLE 402-2 OF THE STANDARD

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.
FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.
FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.
ASPHALT WEARING SURFACE IS INCLUDED IN ROADWAY QUANTITY ON ROADWAY PLANS.
FOR ASBESTOS ASSESSMENT, SEE SPECIAL PROVISIONS.
THE MATERIAL SHOWN IN THE CROSS-HATCHED AREA ON SHEET
S-1 SHALL BE EXCAVATED A DISTANCE OF 20’-0”"+/- TO THE
LEFT AND TO THE RIGHT OF THE CENTERLINE OF THE ROADWAY
AS DIRECTED BY THE ENGINEER. THIS WORK WILL BE PAID FOR
AT THE CONTRACT LUMP SUM PRICE FOR UNCLASSIFIED
STRUCTURE EXCAVATION. SEE SECTION 412 OF THE STANDARD SPECIFICATIONS.

FOR SCT TESTING, SEE GEOTECHNICAL SPECIAL PROVISIONS.

THE SUBSTRUCTURE OF THE EXISTING BRIDGE INDICATED ON THE PLANS IS FROM THE
BEST INFORMATION AVAILABLE. SINCE THIS INFORMATION IS SHOWN FOR THE
CONVENIENCE OF THE CONTRACTOR, THE CONTRACTOR SHALL HAVE NO CLAIM WHATSOEVER
AGAINST THE DEPARTMENT OF TRANSPORTATION FOR ANY DELAYS OR ADDITIONAL COST
INCURRED BASED ON DIFFERENCES BETWEEN THE EXISTING BRIDGE SUBSTRUCTURE SHOWN
ON THE PLANS AND THE ACTUAL CONDITIONS AT THE PROJECT SITE.

THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE WITH "HEC 18 - EVALUATING SCOUR

HYDRAULIC DATA

DESIGN DISCHARGE
FREQUENCY OF DESIGN FLOOD

DESIGN HIGH WATER ELEVATION
DRAINAGE AREA

BASE DISCHARGE

(Q100)

BASE HIGH WATER ELEVATION

OVERTOPPING FLOOD

2610 CFS
25 YRS
974.60’

17.2 SQ. MI.
3860 CFS
975.90’

DATA

OVERTOPPING DISCHARGE
FREQUENCY OF OVERTOPPING FLOOD
% OVERTOPPING FLOOD ELEVATION

12,000 CFS
500+ YRS
982.20°

% OVERTOPPING @ STA. 12+98.61 -L-
WSEL TAKEN AT RIVER STATION 589+87

PROJECT NO. DF18314.2075090
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