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-L1- SR 1102 (PEARSON FALLS RD)

0' 50' 100'

25'

50'

ELLIS PEARSON LN

NC 176

(PEARSON FALLS RD)

-L2- SR 1102

ACCESS DURING CONSTRUCTION

PROPERTY OWNER AND MAINTAIN 

CONTRACTOR TO COORDINATE WITH 

10+30.00- POT L1-

BP14-R038BEGIN TIP  PROJECT 

11+50.00- POC L2-

BP14-R038END TIP  PROJECT 

TEMPORARY SHORING NOTES)

(SEE SHEET TMP-2A FOR

TO STA.  14+57.25, 17.11' RT

TO STA.  14+30.31, 20.61' LT

TO STA.  14+18.98, 29.15' LT

TO STA.  14+10.16, 33.37' LT

FROM STA.  14+04.78, 21.83' LT

TEMPORARY SHORING

02      QUANTITY   =   583 SF

21.83' (LT)

+04.78- L1-

33.37' (LT)

+10.16- L1-

29.15' (LT)

+18.98- L1-

20.61' (LT)

+30.31- L1-

17.11' (RT)

+57.25- L1-

TEMPORARY SHORING LOCATION 02

CONCRETE BARRIER W/ DRAINAGE SLOTS

ANCHORED TEMPORARY PORTABLE 
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P1
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±+66- DRWY-

±+50- L2-

±+30- L1-

±+64- L1-

10'

2'

15:1

±+68- L2-

±+38- L2-

TYPE III BARRICADE

CLOSED

ROAD

48'' x 30''

R11-2

EXISTING ONE-LANE, TWO-WAY OPERATION

PORTABLE TEMPORARY SIGNALS TO MAINTAIN 

USING RSD 1101.02, SHEET 17 OF 19, INSTALL 

±+25- L2-

±+25- L2-
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PORTABLE SIGNS.

SHALL USE STATIONARY SIGNS IN LIEU OF 

REQUIRED ADVANCE SIGNING. CONTRACTOR 

REFER TO RSD 1101.02, SHEET 17 OF 19 FOR 

PORTABLE SIGNS.

SHALL USE STATIONARY SIGNS IN LIEU OF 

REQUIRED ADVANCE SIGNING. CONTRACTOR 

REFER TO RSD 1101.02, SHEET 17 OF 19 FOR 

±+05- DRWY-

±+73- L1-

DETAIL)

THE EXISTING BRIDGE RAIL (SEE SHEET 2C-8 FOR 

INSTALL TEMPORARY ANCHOR UNIT TIED INTO 

NORTH CAROLINA

POLK COUNTY

DEPARTMENT OF TRANSPORTATION

WORK ZONE TRAFFIC CONTROL UNIT

PREPARED BY

VHB Engineering NC, P.C. (C-3705)

940 Main Campus Drive, Suite 500

Raleigh, NC 27606
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