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STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

ROADWAY SUMMARY SHEET
IN CUBIC YARDS

EARTHWORK SUMMARY

CHAIN BEGINNING ENDING UNCL. EXCA.| UNDERCUT |EMBANK. +%| BORROW WASTE
STATION STATION C.Y. C.Y. C.Y. C.Y. C.Y.
SUMMARY 1
L- 10+35.00 11+83.00 20 44 23
L- 12+43.00 13+03.09 21 28 7
SUBTOTAL | | | 41 | | 71 | 30 |
SHEET TOTALS 41 71 30
PROJECT TOTAL 41 71 30
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 1
GRAND TOTAL 41 31
SAY 50 40
PAVEMENT REMOVAL SUMMARY
LENGTH OR SQUARE
LINE STATION STATION LOCATION| AREA WIDTH YARDS
|- 11+30 11+68 LT/RT 643.70 71.52
|- 12+50 12+94 LT/RT 084.83 109.43
TOTAL 180.95
SAY 190

NOTE:

APPROXIMATE QUANTITIES ONLY. UNCLASSIFIED EXCAVATION, BORROW EXCAVATION, SHOULDER BORROW, FINE
GRADING, GLEARING AND GRUBBING, BREAKING OF EXISTING PAVEMENT, AND REMOVAL OF EXISTING PAVEMENT
WILL BE PAID FOR AT TRE GONTRAGT LUMP SUM PRICE FOR GRADING.
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