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GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

TYPE 350
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G = GATING IMPACT ATTENUATOR TYPE 350

NG = NON-GATING IMPACT ATTENUATOR TYPE 350
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PAVEMENT REMOVAL SUMMARY
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will be paid for at the contract lump sum price for "grading".

excavation, fine grading, and clearing and grubbing

Approximate quantities only.  Unclassified excavation, borrow 12+67 TO 12+90

13+74 TO 13+78
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TYPE III TL 2 3 @ 18.75'=

AT-1 1 @ 6.25'= -6.25

LESS DEDUCTIONS FOR ANCHORS

13+03.92
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13+46.12
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SAY

GRAND TOTAL

EST. 5% FOR REPLACING TOP SOIL ON BORROW PITS

SUMMARY NO.1

SUBTOTAL SUMMARY NO.1

PROJECT SUBTOTAL

SUMMARY NO.2

SUBTOTAL SUMMARY NO.2

-L- STA. 11+40 TO STA. 12+93.72 (BEGIN BRIDGE)

SUBTOTAL SUMMARY NO.2

SUMMARY NO.3

NOTE:

will be paid for at the contract lump sum price for "grading".
excavation, fine grading, and clearing and grubbing 
Approximate quantities only.  Unclassified excavation, borrow 

IN CUBIC YARDS
SUMMARY OF EARTHWORK
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-L- STA. 12+93.72 (BEGIN BRIDGE) TO STA. 13+00 0 0

22 202 180

-L- STA. 13+56.32 (END BRIDGE) TO STA. 14+96.12

GREU TL-3 3 @ 50'=

GREU
GREU
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WASTE IN LIEU OF BORROW

5

GEOTEXTILE FOR SOIL STABILIZATION = 25 SY

CLASS IV SUBGRADE STABILIZATION = 25 TONS

SELECT GRANULAR MATERIAL = 25 CY

UNDERCUT EXCAVATION = 25 CY

INCIDENTAL STONE = 25 TONS

CONTINGENCY ITEMS:
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