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MEASURED ALONG PROPOSED CULVERT

MEASURED RADIAL TO PROPOSED -L-

LOOKING UPSTATION

LOOKING UPSTATION

PRIOR TO BEGINNING REPAIR WORK.

AGENT AND GROUT. SUBMIT A REPAIR PLAN TO RESIDENT ENGINEER FOR APPROVAL 

TEMPORARY HEADWALL. REPAIR AREAS WHERE S2 BARS ARE REMOVED USING A BONDING 

REMOVE G2 BARS COMPLETELY AND CUT S2 BARS 2" MIN. BELOW SAW CUT OF 

SAWCUT TEMPORARY HEADWALL 1'-0" MIN. BELOW TOP OF TEMPORARY HEADWALL. 

CONSTRUCT LEFT PORTION OF PROPOSED CULVERT.

CONST. JT.

CONST. JT.

11-17

50'-0"28'-0"

28'-0" 50'-0"

78'-0"

78'-0"

(SHEET 2 OF 2)

PLAN

CULVERT STAGING

NOTES

PROPOSED CULVERT WINGS NOT SHOWN FOR CLARITY.

REMOVING AND/OR REPAIRING THE TOP SLAB.

INCLUDED IN THE VARIOUS PAY ITEMS. NO ADDITIONAL PAYMENT WILL BE MADE FOR 

TEMPORARY GUARDRAIL, IF NECESSARY, ARE CONSIDERED INCIDENTAL AND SHALL BE 

ALL MATERIALS AND LABOR REQUIRED FOR REPAIR OF TOP SLAB FROM REMOVING 

REMOVING AND/OR REPAIRING THE TEMPORARY HEADWALL.

BE INCLUDED IN THE VARIOUS PAY ITEMS. NO ADDITIONAL PAYMENT WILL BE MADE FOR 

REBAR WAS REMOVED FROM TEMPORARY HEADWALL ARE CONSIDERED INCIDENTAL AND SHALL 

HEADWALL, REMOVING REBAR FROM TEMPORARY HEADWALL, AND REPAIRING AREAS WHERE 

ALL MATERIALS AND LABOR REQUIRED FOR REMOVING PORTIONS OF THE TEMPORARY 

PAVE ROAD IN ACCORDANCE WITH ROADWAY PLANS.

ENGINEER TO DETERMINE IF REPAIRS TO TOP SLAB ARE NEEDED.

ACCORDANCE WITH THE STANDARD SPECIFICATIONS. RESIDENT 

REMOVE TEMPORARY GUARDRAIL AND REPAIR TOP SLAB, IN 
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JWJ

135°-00'-00" SKEW

AT ELLIJAY CREEK

ON SR 1528

CONCRETE BOX CULVERT

DOUBLE 10'-0" X 6'-0"038640
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