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            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

            DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

            ENGINEER.  

 

 

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

            THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

            OR DIRECTED BY THE ENGINEER.

 

 

 

 

          

 

 

           

  

 

 

 

 

 

 

 

 

 

       LANE AND SHOULDER CLOSURE REQUIREMENTS

 

       A)   REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING

            PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO 

            LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

 

       B)   WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN

            OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY 

            STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY 

            BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

 

       C)   WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER

            ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN

            OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY

            STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY

            BARRIER OR GUARDRAIL.

 

            WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER 

            ADJACENT TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN

            TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY 

            STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY 

            BARRIER OR GUARDRAIL.

 

       D)   WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL

            OF AN UNDIVIDED OR DIVIDED FACILITY,  CLOSE THE LANE ACCORDING TO

            THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED

            BY THE ENGINEER.  CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR 

            EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

 

       E)   DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN 

            TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED 

            WITH GUARDRAIL OR BARRIER.

 

       PAVEMENT EDGE DROP OFF REQUIREMENTS

 

       G)   BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING

            PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN 

            EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

 

            BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH

            POSTED SPEED LIMITS OF 45 MPH OR GREATER.

 

            BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH

            POSTED SPEED LIMITS LESS THAN 45 MPH.

 

            BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE

            ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

 

       H)   DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES

            OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES.  INSTALL ADVANCE WARNING

            "UNEVEN LANES" SIGNS (W8-11)  500 FT IN ADVANCE AND A  MINIMUM 

            OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

 

       TRAFFIC PATTERN ALTERATIONS

 

       I)   NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY

            TRAFFIC PATTERN ALTERATION.

 

       SIGNING

 

       J)   INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 

            40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

            (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.
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       K)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY

            TRAFFIC PATTERN.

       F)   CONTRACTOR SHALL PROVIDE ACCESS TO ALL RESIDENCES AT ALL TIMES. 

            IMPACTING DRIVEWAYS.

            COORDINATE WITH PROPERTY OWNERS DURING CONSTRUCTION ACTIVITIES 

       TRAFFIC BARRIER

 

       L)  INSTALL TEMPORARY BARRIER ACCORDING TO THE TRANSPORTATION MANAGEMENT 

            PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY

            LOCATION. ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION

            PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK

            IN THAT LOCATION UNLESS OTHERWISE STATED IN THE TRANSPORTATION

            MANAGEMENT PLANS OR AS DIRECTED BY THE ENGINEER.

 

            DO NOT PLACE BARRIER DIRECTLY ON ANY SURFACE OTHER THAN ASPHALT OR

            CONCRETE.

 

            ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK

            IS PERFORMED BEHIND THE TEMPORARY BARRIER FOR A PERIOD LONGER

            THAN TWO (2) MONTHS, REMOVE / RESET TEMPORARY BARRIER AT NO

            COST TO THE DEPARTMENT UNLESS OTHERWISE STATED IN THE 

            TRANSPORTATION MANAGEMENT PLANS, TEMPORARY BARRIER IS PROTECTING

            A HAZARD, OR AS DIRECTED BY THE ENGINEER.

 

            INSTALL TEMPORARY BARRIER WITH THE TRAFFIC FLOW BEGINNING WITH

            THE UPSTREAM SIDE OF TRAFFIC. REMOVE TEMPORARY BARRIER AGAINST

            THE TRAFFIC FLOW BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

 

            INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED

            LIMIT (MPH) TO CLOSE OR KEEP THE SECTION OF THE ROADWAY CLOSED

            UNTIL THE TEMPORARY BARRIER CAN BE PLACED OR AFTER THE

            TEMPORARY BARRIER IS REMOVED.

 

       M)  PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT 

            ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY

            EITHER A TRUCK MOUNTED ATTENUATOR (MAXIMUM 72 HOURS) OR A

            TEMPORARY CRASH CUSHION.

 

            PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE

            BARRIER FROM ONCOMING TRAFFIC AT ALL TIMES BY A TEMPORARY

            CRASH CUSHION UNLESS THE APPROACH END OF MOVABLE/PORTABLE

            CONCRETE BARRIER IS OFFSET FROM ONCOMING TRAFFIC AS FOLLOWS

            OR AS SHOWN IN THE PLANS: (SEE ALSO 1101.05)

 

                      POSTED SPEED LIMIT           MINIMUM OFFSET

                         40 OR LESS                     15 FT 

                         45 - 50                        20 FT 

                         55                             25 FT 

                         60 MPH or HIGHER               30 FT 

 

 

 

 

            

            

 

IS COMPLETE.

REMOVE LANE CLOSURE DEVICES AND SIGNS AFTER CONSTRUCTIONSTEP 3:

IMPROVEMENTS AND SHIFT TRAFFIC TO THE FINAL TRAFFIC PATTERN. 

REMOVE TEMPORARY GUARDRAIL AND INSTALL FINAL ROADWAY STEP 2:

CONSTRUCT IMPROVEMENTS AS SHOWN ON SHEET TMP-5. 

AS NEEDED, SHIFT TRAFFIC AND INSTALL TEMPORARY GUARDRAIL AND SHORING. 

USING ROADWAY STANDARD DRAWING NO. 1101.02, SHEET 14 OF 14,STEP 1:

PHASE II

RESPONSIBLE FOR DESIGN, MAINTENANCE, AND OPERATION OF ALL EQUIPMENT.

FOR 24 HOURS FOR THE DURATION OF CONSTRUCTION. CONTRACTOR IS 

PORTABLE SIGNAL SYSTEMS AND DEVICES WILL NEED TO BE ACTIVE NOTE:

IMPROVEMENTS AS SHOWN ON SHEET TMP-4.

AS NEEDED, INSTALL TEMPORARY GUARDRAIL AND SHORING. CONSTRUCT 

USING ROADWAY STANDARD DRAWING NO. 1101.02, SHEET 14 OF 14,STEP 3:

DIKES, AS SHOWN ON SHEET EC-06

NEEDED, INSTALL 2-30" TEMPORARY FLEXIBLE PIPES AND IMPERVIOUS 

USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 8 OF 9, AS STEP 2:

OCCURRING NO MORE THAN THREE DAYS PRIOR TO BEGINNING CONSTRUCTION.

TO ROADWAY STANDARD DRAWING NO. 1101.01 WHERE WORK WILL BE

INSTALL WORK ZONE ADVANCE WARNING SIGNS ON ALL ROADS ACCORDINGSTEP 1:

PHASE I

17BP.14.R.167
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APPROVED:  

DATE:  

SEAL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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