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PROJ. REFERENCE NO. SHEET NO.
17BP.14.R.167 | TMP-4
‘:’ QUANTITY = 57 SQ FT NOTE: PORTABLE SIGNAL SYSTEMS AND DEVICES WILL NEED TO BE ACTIVE FOR 24 HOURS
FOR THE DURATION OF CONSTRUCTION. CONTRACTOR IS RESPONSIBLE FOR DESIGN, MAINTENANCE,
TEMPORARY SHORING AND OPERATION OF ALL EQUIPMENT.
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