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PROJ. REFERENCE NO. SHEET NO.

17BP.14.R.167 X-1A

NOTE:  EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

Station Uncl. Exc. Embt

-L- PHASE 1 (cu. yd.) (cu. yd.)
10+05.00 0 0
10+25.00 3 0
10+50.00 5 2
10+75.00 7 11
11+00.00 10 28
11+25.00 3 49
11+50.00 0 75
11+75.00 32 96
12+00.00 66 75
12+25.00 38 31
12+50.00 12 9
12+75.00 16 3
13+00.00 18 1
13+10.00 4 0

Station Uncl. Exc. Embt

-L- PHASE 2 (cu. yd.) (cu. yd.)
11+15.00 0 0
11+25.00 1 6
11+50.00 5 27
11+75.00 5 70
12+00.00 8 63
12+25.00 11 10

Station Uncl. Exc. Embt
-L- PHASE 2

DET REMOVAL (cu. yd.) (cu. yd.)
11+15.00 0 0
11+25.00 0 0
11+50.00 25 0
11+75.00 32 0
12+00.00 26 0
12+25.00 13 0
12+30.00 0 0

CROSS-SECTION SUMMARY

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS Approximate quantities only.  Unclassified excavation, borrow

excavation, shoulder borrow, fine grading, clearing and grubbing,
will be paid for at the lump sum price for "Grading".

DocuSign Envelope ID: D2A3BD61-127A-4E37-AB05-6C0F6ADDB95D


		2021-12-06T07:27:05-0800
	Digitally verifiable PDF exported from www.docusign.com




