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UNLESS ALL SIGNATURES COMPLETED

MANAGEMENT PLANS

TRANSPORTATION
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PHASE I
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BEGIN CONSTRUCTION

-L- STA. 10+95 +/-

END CONSTRUCTION

-L- STA. 19+26 +/-

MAINTAIN ACCESS AT ALL TIMES

COORDINATE WITH PROPERTY OWNER

CONSTRUCT -DR2- IMPROVEMENTS

MAINTAIN ACCESS AT ALL TIMES

COORDINATE WITH PROPERTY OWNER

CONSTRUCT -DR1- IMPROVEMENTS

END CONSTRUCTION

-L- STA. 14+50 +/-

BEGIN CONSTRUCTION

END TEMPORARY PAVEMENT

-L- STA. 15+95 +/-

-L- STA. 15+52, 18.4’ RT +/-

-L- STA. 15+15, 19.5’ RT +/-

END TEMPORARY PAVEMENT

-L- STA. 14+98 +/-

R = 100’

R = 112’

PAVEMENT DESIGN UNLESS OTHERWISE NOTED.

TEMPORARY PAVEMENT DESIGN SHALL MATCH PROPOSED 

ADDITIONAL SIGN AND DEVICE INFORMATION. 

NOTED. SEE NCDOT RSD. 1101.02, SHEET 1 OF 14, FOR 

ALL PAVEMENT MARKINGS ARE EXISTING UNLESS OTHERWISE

DocuSign Envelope ID: AB6D503C-9CAC-4B7F-8BA9-A3319C64E606
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