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TIP NO. SHEET NO.

17BP.14.R.177 PMP -1

STATE OF NORTH CAROLINA P

SFBTEARRYAFSTA

DEPARTMENT OF TRANSPORTATION

SEAL

PAVEMENT MARKING PLAN

HAYWOOD COUNTY

UNLESS ALL SIGNATURES COMPLETED

A)

B)

C)
D)

E)

F)

| GENERAL NOTES | <

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,
OR DIRECTED BY THE ENGINEER.

INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE

AS FOLLOWS:
ROAD NAME MARKING MARKER
SR 1129 PAINT NONE

PLACE TWO APPLICATIONS OF PAINT PAVEMENT MARKINGS ON THE FINAL WEARING
SURFACE. PLACE THE SECOND APPLICATION OF PAINT UPON SUFFICIENT DRYING
TIME OF THE FIRST.

TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING LINES.
REMOVE /REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND MARKERS.

PASSING ZONES WILL BE DETERMINED IN THE FIELD AND MUST BE APPROVED BY
THE ENGINEER.

REMOVE ALL RESIDUE AND SURFACE LAITANCE BY ACCEPTABLE METHODS ON
CONCRETE BRIDGE DECKS PRIOR TO PLACING PAINT
PAVEMENT MARKING MATERIAL.

-
~ INDEX ] ~
SHEET NO. DESCRIPTION
PMP -1 PAVEMENT MARKING PLAN TITLE
PMP -2 PAVEMENT MARKING PLAN
_ )
- [ROADWAY STANDARD DRAWING } N
THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS" -
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,
DATED JANUARY 2018 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE
CONSIDERED A PART OF THESE PLANS:
STD. NO. TITLE
1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS
1205.02 PAVEMENT MARKINGS - TWO-LANE AND MULTILANE ROADWAYS
1205.04 PAVEMENT MARKINGS - INTERSECTIONS
1205.12 PAVEMENT MARKINGS - BRIDGES
1261.01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING
1262.01 GUARDRAIL END DELINEATION
1264 .01 OBJECT MARKERS - TYPES
1264.02 OBJECT MARKERS - INSTALLATION
_ )
_
p
PLAN SUBMITTED TO: NCDOT
JOSHUA DEYTON, PE
DIVISION 14 BRIDGE PROGRAM MANAGER
\_
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PLAN PREPARED BY: WSP
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RICHARD ODYNSKI, PE SR. TRAFFIC ENGINEER

DERRICK DOHM TRAFFIC ENGINEER
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