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PROJ. REFERENCE NO. SHEET NO.

17BP.14.R.177 X-1A

NOTE:  EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

STATION -L- UNCL. EXC. (CY) UN. EMBT. (CY)
10+95.00 0 0

11+00.00 0 0

11+25.00 14 1

11+50.00 33 2

11+75.00 48 3

12+00.00 63 6

12+25.00 49 9

12+50.00 23 12
12+75.00 11 11

13+00.00 9 6

13+25.00 15 7

13+50.00 22 7

13+75.00 34 2

14+00.00 34 5

14+25.00 14 12

14+50.00 0 13

14+73.70 16 6

15+26.30 9 6

15+50.00 9 6

15+75.00 6 7

16+00.00 15 2

16+25.00 27 0

16+50.00 58 0

16+75.00 119 2

17+00.00 112 11

17+25.00 33 33

17+50.00 11 52

17+75.00 39 44

18+00.00 83 34

18+25.00 106 25

18+50.00 75 10

18+75.00 39 5

19+00.00 22 2

19+25.00 8 0

19+26.00 0 0

STATION -DR1- UNCL. EXC. (CY) UN. EMBT. (CY)
10+10.00 0 0
10+25.00 1 12
10+50.00 27 0
10+75.00 39 0
11+00.00 21 0
11+25.00 9 0
11+50.00 8 0
11+70.00 8 0

STATION -DR2- UNCL. EXC. (CY) UN. EMBT. (CY)
10+10.00 0 0
10+25.00 6 1
10+50.00 0 71
10+75.00 0 108
11+00.00 6 38
11+25.00 12 0
11+50.00 10 0
11+72.00 10 0

CROSS-SECTION SUMMARY

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

Approximate quantities only.  Unclassified excavation, borrow
excavation, fine grading, clearing and grubbing, and removal of existing 
pavement will be paid for at the lump sum price for "Grading".
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