SUMMARY OF QUANTITIES

PROJECT NO.

SHEET NO.

TOTAL NO.

2022CPT.14.02.20201, 2022CPT.14.02.20221
2022CPT.14.02.20561,

7

1245000000-E 1503000000-E 1520000000-E | 1704000000-E
PROJECT NO COUNTY | MAP NO ROUTE DESCRIPTION TYP NO | LANES | LANE | FINAL WARM MIX LENGTH WIDTH SHOULDER INTERMEDIATE COURSE, LEVELING PATCHING
TYPE | SURFACE | ASPHALT RECONSTRUCTION 119.0C (WEDGING) COURSE, S9.5B EXISTING
TESTING | REQUIRED PAVEMENT
REQUIRED Mi FT sMmi TONS TONS TONS
2022CPT.14.02.20201 | Cherokee 1 SR 1505 (JUNALUSKA ROAD) MACON CO. LINE TO BRIDGE #29 1 2 2WU NO NO 3.89 18 7.78 100 5,030 175
TOTAL FOR MAP NO. 1 3.89 7.78 100 5,030 175
FROM .6 MILES SOUTH OF SR-1502 TO
2022CPT.14.02.20201 | Cherokee 2 SR 1505 (JUNALUSKA ROAD) US 19 BUS. 2 2 2WU NO NO 1.83 18 1,240 150
TOTAL FOR MAP NO. 2 1.83 1,240 150
2022CPT.14.02.20201 | Cherokee | 3 SR 1507 (PISGAH ROAD) FROM SR 1388 TO US 19 BUS. 1 2 2WU NO NO 2.12 18 4.23 50 3,185 175
TOTAL FOR MAP NO. 3 2.12 4.23 50 3,185 175
TOTAL FOR PROJ NO. 2022CPT.14.02.20201 7.84 12.01 150 9,455 500
2022CPT.14.02.20221 Clay 4 SR 1307 (TUSQUITTEE ROAD) SR 1300 TO SR 1319 2 2 2WU NO NO 2.47 18 150 2,770 300
TOTAL FOR MAP NO. 4 2.47 150 2,770 300
TOTAL FOR PROJ NO. 2022CPT.14.02.20221 2.47 150 2,770 300
2022CPT.14.02.20561 | Macon 5 SR 1401 (JUNALUSKA ROAD) SR 1310 TO CHEROKEE CO LINE 2 2 2WU NO NO 5.99 18 450 6,995 1,165
TOTAL FOR MAP NO. 5 5.99 450 6,995 1,165
TOTAL FOR PROJ NO. 2022CPT.14.02.20561 5.99 450 6,995 1,165
GRAND TOTAL 16.3 12.01 750 19,220 1,965
THERMOPLASTIC AND PAINT QUANTITIES
4413000000-E 4457000000-N 4810000000-E 4835000000-E
PROJECT NO COUNTY | MAP NO ROUTE DESCRIPTION TYP NO | LANES | LANE | LENGTH WIDTH WORK ZONE TEMPORARY 4" WHITE PAINT 4" YELLOW PAINT 24" WHITE
TYPE ADVANCE/GENERAL TRAFFIC PAINT
WARNING SIGNING CONTROL
Mi FT SF LS LF LF LF
2022CPT.14.02.20201 | Cherokee 1 SR 1505 (JUNALUSKA ROAD) MACON CO. LINE TO BRIDGE #29 1 2 2WU 3.89 18 397 1.00 83,713 86,031 60
TOTAL FOR MAP NO. 1 3.89 397 1 83,713 86,031 60
FROM .6 MILES SOUTH OF SR-1502 TO
2022CPT.14.02.20201 | Cherokee 2 SR 1505 (JUNALUSKA ROAD) US 19 BUS. 2 2 2WU 1.83 18 187 39,382 40,472
TOTAL FOR MAP NO. 2 1.83 187 39,382 40,472
2022CPT.14.02.20201 | Cherokee 3 SR 1507 (PISGAH ROAD) FROM SR 1388 TO US 19 BUS. 1 2 2WU 2.12 18 216 45,622 46,886 100
TOTAL FOR MAP NO. 3 2.12 216 45,622 46,886 100
TOTAL FOR PROJ NO. 2022CPT.14.02.20201 7.84 800 1 168,717 173,389 160
342,106
2022CPT.14.02.20221 | clay | 4 SR 1307 (TUSQUITTEE ROAD) SR 1300 TO SR 1319 2 2 2WU 2.47 18 252 53,154 54,627 100
TOTAL FOR MAP NO. 4 2.47 252 53,154 54,627 100
2.47 252 53,154 54,627 100
TOTAL FOR PROJ NO. 2022CPT.14.02.20221
107,781
2022CPT.14.02.20561 | Macon 5 SR 1401 (JUNALUSKA ROAD) SR 1310 TO CHEROKEE CO LINE 2 2 2WU 5.99 18 612 128,905 132,475 100
TOTAL FOR MAP NO. 5 5.99 612 128,905 132,475 100
TOTAL FOR PROJ NO. 2022CPT.14.02.20561 3.99 612 128,905 132,475 100
261,380
16.3 1,664 1 350,776 360,491 360

GRAND TOTAL

711,267
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