
PROJECT NO. SHEET NO. TOTAL NO.
2022CPT.14.02.20201, 2022CPT.14.02.20221

72022CPT.14.02.20561, 

S U M M A R Y    O F    Q U A N T I T I E S
1245000000-E 1503000000-E 1520000000-E 1704000000-E

PROJECT NO COUNTY MAP NO ROUTE DESCRIPTION TYP NO LANES LANE
TYPE

FINAL
SURFACE
TESTING

REQUIRED

WARM MIX
ASPHALT

REQUIRED

LENGTH WIDTH SHOULDER
RECONSTRUCTION

INTERMEDIATE COURSE,
I19.0C (WEDGING)

LEVELING
COURSE, S9.5B

PATCHING
EXISTING

PAVEMENT
MI FT SMI TONS TONS TONS

2022CPT.14.02.20201 Cherokee 1 SR 1505 (JUNALUSKA ROAD) MACON CO. LINE TO BRIDGE #29 1 2 2WU NO NO 3.89 18 7.78 100 5,030 175
TOTAL FOR MAP NO. 1 3.89 7.78 100 5,030 175

2022CPT.14.02.20201 Cherokee 2 SR 1505 (JUNALUSKA ROAD)
FROM .6 MILES SOUTH OF SR-1502 TO

US 19 BUS. 2 2 2WU NO NO 1.83 18 1,240 150
TOTAL FOR MAP NO. 2 1.83 1,240 150

2022CPT.14.02.20201 Cherokee 3 SR 1507 (PISGAH ROAD) FROM SR 1388 TO US 19 BUS. 1 2 2WU NO NO 2.12 18 4.23 50 3,185 175
TOTAL FOR MAP NO. 3 2.12 4.23 50 3,185 175

TOTAL FOR PROJ NO. 2022CPT.14.02.20201 7.84 12.01 150 9,455 500

2022CPT.14.02.20221 Clay 4 SR 1307 (TUSQUITTEE ROAD) SR 1300 TO SR 1319 2 2 2WU NO NO 2.47 18 150 2,770 300
TOTAL FOR MAP NO. 4 2.47 150 2,770 300

TOTAL FOR PROJ NO. 2022CPT.14.02.20221 2.47 150 2,770 300

2022CPT.14.02.20561 Macon 5 SR 1401 (JUNALUSKA ROAD) SR 1310 TO CHEROKEE CO LINE 2 2 2WU NO NO 5.99 18 450 6,995 1,165
TOTAL FOR MAP NO. 5 5.99 450 6,995 1,165

TOTAL FOR PROJ NO. 2022CPT.14.02.20561 5.99 450 6,995 1,165

GRAND TOTAL 16.3 12.01 750 19,220 1,965

T H E R M O P L A S T I C    A N D    P A I N T    Q U A N T I T I E S
4413000000-E 4457000000-N 4810000000-E 4835000000-E

PROJECT NO COUNTY MAP NO ROUTE DESCRIPTION TYP NO LANES LANE
TYPE

LENGTH WIDTH WORK ZONE
ADVANCE/GENERAL
WARNING SIGNING

TEMPORARY
TRAFFIC

CONTROL

4" WHITE PAINT 4" YELLOW PAINT 24" WHITE
PAINT

MI FT SF LS LF LF LF
2022CPT.14.02.20201 Cherokee 1 SR 1505 (JUNALUSKA ROAD) MACON CO. LINE TO BRIDGE #29 1 2 2WU 3.89 18 397 1.00 83,713 86,031 60

TOTAL FOR MAP NO. 1 3.89 397 1 83,713 86,031 60

2022CPT.14.02.20201 Cherokee 2 SR 1505 (JUNALUSKA ROAD)
FROM .6 MILES SOUTH OF SR-1502 TO

US 19 BUS. 2 2 2WU 1.83 18 187 39,382 40,472
TOTAL FOR MAP NO. 2 1.83 187 39,382 40,472

2022CPT.14.02.20201 Cherokee 3 SR 1507 (PISGAH ROAD) FROM SR 1388 TO US 19 BUS. 1 2 2WU 2.12 18 216 45,622 46,886 100
TOTAL FOR MAP NO. 3 2.12 216 45,622 46,886 100

TOTAL FOR PROJ NO. 2022CPT.14.02.20201
7.84 800 1 168,717 173,389 160

342,106

2022CPT.14.02.20221 Clay 4 SR 1307 (TUSQUITTEE ROAD) SR 1300 TO SR 1319 2 2 2WU 2.47 18 252 53,154 54,627 100
TOTAL FOR MAP NO. 4 2.47 252 53,154 54,627 100

TOTAL FOR PROJ NO. 2022CPT.14.02.20221
2.47 252 53,154 54,627 100

107,781

2022CPT.14.02.20561 Macon 5 SR 1401 (JUNALUSKA ROAD) SR 1310 TO CHEROKEE CO LINE 2 2 2WU 5.99 18 612 128,905 132,475 100
TOTAL FOR MAP NO. 5 5.99 612 128,905 132,475 100

TOTAL FOR PROJ NO. 2022CPT.14.02.20561
5.99 612 128,905 132,475 100

261,380

GRAND TOTAL
16.3 1,664 1 350,776 360,491 360

711,267
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