DocuSign Envelope ID: E0A57DC3-D89D-48C2-A795-AB8B52519DAB

	PAVEMENT SCHEDULE
C1	PROP. APPROX. 3″ ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5C, AT AN AVERAGE RATE OF 168 LBS. PER SQ. YD. IN EACH OF TWO LAYERS.
C2	PROP. VAR. DEPTH ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5C, AT AN AVERAGE RATE OF 112 LBS. PER SQ. YD. PER 1″ DEPTH. TO BE PLACED IN LAYERS NOT LESS THAN 1.5″ IN DEPTH OR GREATER THAN 2″ IN DEPTH.
D1	PROP. APPROX. 4″ ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE I19.0C, AT AN AVERAGE RATE OF 456 LBS. PER SQ. YD.
D2	PROP. VAR. DEPTH ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE I19.0C, AT AN AVERAGE RATE OF 114 LBS. PER SQ. YD. PER 1″ DEPTH. TO BE PLACED IN LAYERS NOT LESS THAN 2.5″ IN DEPTH OR GREATER THAN 4″ IN DEPTH.
E1	PROP. APPROX. 4″ ASPHALT CONCRETE BASE COURSE, TYPE B25.0C, AT AN AVERAGE RATE OF 456 LBS. PER SQ. YD.
E2	PROP. VAR. DEPTH ASPHALT CONCRETE BASE COURSE, TYPE B25.0C, AT AN AVERAGE RATE OF 114 LBS. PER SQ. YD. PER 1″ DEPTH. TO BE PLACED IN LAYERS NOT LESS THAN 3.0″ IN DEPTH OR GREATER THAN 5.5″ IN DEPTH.
J	8″ AGGREGATE BASE COURSE
R	CONCRETE SHOULDER BERM GUTTER
T	EARTH MATERIAL
U	EXISTING PAVEMENT
W	PAVEMENT WEDGING

ALL PAVEMENT SLOPES ARE 1:1 UNLESS SHOWN OTHERWISE.



* 7′–0″ MIN. WITH GUARDRAIL

TYPICAL SECTION 1

–L– STA. 14+50.00 TO 15+29.00
–L– STA. 18+05.00 TO 20+60.00



* 7′–0″ MIN. WITH GUARDRAIL

TYPICAL SECTION 2

–L– STA. 15+29.00 TO 16+71.20 (BEGIN BRIDGE)
–L– STA. 17+43.87 (END BRIDGE) TO 18+05.00



TYPICAL SECTION 3

–L– STA. 16+71.20 (BEGIN BRIDGE) TO 17+43.87 (END BRIDGE)



WEDGING DETAIL



TYPICAL SECTION 4

–DR1– STA. 10+50.00 TO 11+69.25
–DR2– STA. 10+30.00 TO 10+83.47



DETAIL A

–L– STA. 16+48.85 TO 16+66.27 (RT)

STV Engineers, Inc.
900 West Trade St., Suite 715
Charlotte, NC 28202
NC License Number F-0991

PROJECT REFERENCE NO.	SHEET NO.
B-6029	2A-1
R/W SHEET NO.	

ROADWAY DESIGN ENGINEER

NORTH CAROLINA PROFESSIONAL ENGINEER SEAL 039234 ENGINEER MICHAEL T. HONEYCUTT
11/16/2023

PAVEMENT DESIGN ENGINEER

PAVEMENT DESIGN PROVIDED BY NCDOT

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

11/14/2023
R:\Roadway\Proj\SHT\17BP14R158_rdy_psh02A_typ.dgn
SaucierSL