
ITEM  C

PAGE :  1 of 3

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

FEBRUARY 22, 2022

RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

DN00765

49761.3.1

0441017

MACON

HA-0004

PROPOSAL LENGTH 0.500 MILES

GRADING, PAVING, DRAINAGE, SIGNALS

US 441 / SR 1515 (HYATT RD) INTERSECTION

RPN 001 2  BIDDER(S) DBE GOAL 5.00 %

ESTIMATE  2,024,266.00

DATE AVAILABLE MAR 21 2022

%  DIFF$  TOTALS
BRYSON ENTERPRISES LTD DBA BRYSON GRADING & PAVING  -19.61,626,711.19
NHM CONSTRUCTORS LLC  ASHEVILLE,  NC -16.11,699,025.28

INTER COMPLETION JUN 23 2022 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT
FINAL COMPLETION DEC 23 2022
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

FEBRUARY 22, 2022

RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

DN00464

48230.3.1

BRZ-1738(008)

JACKSON

B-6035

PROPOSAL LENGTH 0.090 MILES

BRIDGE REPLACEMENT: GRADING, PAVING, DRAINAGE, AND STRUCTURE

BRIDGE NO. 203 OVER CANEY FORK CREEK ON SR 1738 (HOOPER CEMETERY ROAD) IN
JACKSON COUNTY

RPN 002 2  BIDDER(S) DBE GOAL 4.00 %

ESTIMATE  945,834.30

DATE AVAILABLE MAR 21 2022

%  DIFF$  TOTALS
DELLINGER INC  MONROE,  NC +33.31,260,884.20
BUCKEYE BRIDGE LLC  CANTON,  NC +140.22,272,025.75

INTER COMPLETION OCT 21 2022 ALL WORK EXCEPT PERM VEG ESTAB
MAR 31 2022 ALL TREE CLEARING COMPLETE

FINAL COMPLETION APR 21 2023
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

FEBRUARY 22, 2022

RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

DN00469

48227.3.1

BRZ-1397(002)

JACKSON

B-6032

PROPOSAL LENGTH 0.068 MILES

GRADING, PAVING, DRAINAGE AND STRUCTURE

BRIDGE NO. 144 OVER NATIONS CREEK ON SR 1397 (THOMAS VALLEY RD) IN JACKSON
COUNTY

RPN 003 2  BIDDER(S) DBE GOAL 4.00 %

ESTIMATE  725,736.00

DATE AVAILABLE MAR 21 2022

%  DIFF$  TOTALS
OWLE CONSTRUCTION LLC  WHITTIER,  NC +27.1922,262.50
APPLE TUCK & ASSOCIATES INC  RUTHERFORDTON,  NC +34.1972,849.30

INTER COMPLETION JUL 19 2022 ALL WORK EXCEPT PERM VEG ESTABLISHMENT
MAR 31 2022 ALL TREE CLEARING OPERATIONS

FINAL COMPLETION JAN 19 2023

ESTIMATE TOTAL 3,695,836.30

LETTING TOTAL 3,809,857.89 +3.1
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