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*NOTES L W
NATIVE MATERIAL CONSISTS OF MATERIAL THAT
IS EXCAVATED FROM THE THE STREAM OR L
FLOODPLAIN AT THE PROJECT SITE DURING - 23'-6 ~
CONSTRUCTION. NATIVE MATERIAL IS SUBJECT TO SILL
TO APPROVAL BY THE ENGINEER AND MAY
BE SUBJECT TO PERMIT CONDITIONS.

ONLY MATERIAL THAT IS EXCAVATED FROM
THE STREAM BED MAY BE USED TO LINE
THE LOW FLOW CULVERT BARREL. NATIVE
MATERIAL BETWEEN SILLSBAFFLES IN THE
CULVERT SHALL PROVIDE A CONTINUOUS
LOW FLOW CHANNEL.

RIP-RAP MAY BE USED TO SUPPLEMENT THE
NATIVE BED MATERIAL IN THE HIGH FLOW
CULVERT BARREL. IF RIP-RAP IS USED TO LINE w v 7/
THE HIGH FLOW CULVERT BARREL, NATIVE —~+FLOW 7
MATERIAL SHOULD BE PLACED ON TOP TO 0" 0"

FILL VOIDS AND PROVIDE A FLAT SURFACE < > >
FOR ANIMAL PASSAGE.
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HIGH FLOW

SILLSBAFFLES ARE TO BE 1.0 FT. WIDE, CAST 9'_0" 2/_0"
SEPARATELY AND ATTACHED BY DOWELS. - T > ~ ,>

TOP OF LOW FLOW SILLSBAFFLES SHOULD Y > «
*c|> HIGH SILL—

MATCH STREAM BED ELEVATION IN LOW 7
FLOW CHANNEL OF STREAM. (THALWEG) /

DO NOT SET ELEVATION OF HIGH SILLBAFFLES 290" 260"
ABOVE BANK FULL. e

OUTLET INLET

NUMBER OF SILLBAFFLES DETERMINED BY THE ﬁ % % 55'_Q"
ENGINEER.

PAYMENT REQUIRED TO PLACE THE EXCAVATED

MATERIAL GR SUPPLEMENT MATERIAL SHALL BE olils AT INIET AND OUTLE CULVERT SILL LAYOUT

BID FOR CULVERT EXCAVATION.
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DETAIL

MULTI- BARREL CULVERT LS SR S
LOW FLOW CHANNEL,SILLS \ /

AND FLOOD PLAIN BENCH ( Y ( T
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] ‘ TWO LAYERS OF 30# ROOFING TWO LAYERS OF 30# ROOFING
I 5 FELT TO PREVENT BOND ;‘} FELT TO PREVENT BOND
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3- #6 D1 @ 3- #6 D2 @ _|1'-0 #6 D1 DOWELS #6 D2 DOWELS
3'-6" CTS. 4'-0" CTS. D
END ELEVATION SECTION "A-A" SECTION "B-B”
DOWELS MAY BE PUSHED INTO GREEN CONCRETE DOWELS MAY BE PUSHED INTO GREEN CONCRETE
LOOKING DOWNSTREAM AFTER SLAB HAS BEEN FLOATED. AFTER SLAB HAS BEEN FLOATED.
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