

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 23, 2021
DIVISION 00014

DN00494
17BP.14.R.175
STATE FUNDED
HAYWOOD

PROPOSAL LENGTH 0.265 MILES

TYPE OF WORK BRIDGE REPLACEMENT: GRADING, DRAINAGE, PAVING AND STRUCTURE

LOCATION BRIDGE NO. 430215 OVER FINES CREEK ON SR 1379 (SUGAR COVE ROAD)

RPN 001 6 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 643,155.15

DATE AVAILABLE MAR 22 2021

INTER COMPLETION OCT 08 2021 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT

FINAL COMPLETION OCT 28 2022

	\$ TOTALS	% DIFF
NHM CONSTRUCTORS LLC ASHEVILLE, NC	878,976.16	+36.7
R. E. BURNS & SONS CO., INC. STATESVILLE, NC	882,200.00	+37.2
BUCKEYE BRIDGE LLC CANTON, NC	922,093.75	+43.4
NATIONAL BRIDGE BUILDERS LLC KERNERSVILLE, NC	929,247.74	+44.5
DANE CONSTRUCTION INC MOORESVILLE, NC	941,867.80	+46.4
SUMMERS TAYLOR INC ELIZABETHTON, TN	1,130,640.75	+75.8

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 FEBRUARY 23, 2021
 DIVISION 00014

DN00720
 44634.3.1
 STATE FUNDED
 HENDERSON
 U-5887

PROPOSAL LENGTH 29.058 MILES
 TYPE OF WORK GRADING, DRAINAGE, PAVING, SIGNALS, SIGNING, CULVERT, WALLS
 LOCATION SR 1783 (NORTH HIGHLAND LAKE ROAD) FROM NC225 TO WEST OF US 176

RPN 002 4 BIDDER(S) DBE GOAL 8.00 %
 ESTIMATE 4,572,748.52

DATE AVAILABLE AUG 02 2021
 INTER COMPLETION ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT
 COMPLETION OF ALL WORK ASSOCIATED WITH CULVERT AT DYE BRANCH EXCEPT
 VEGETATIVE ESTABLISHMENT
 COMPLETION OF ALL WORK ASSOCIATED WITH CULVERT AT KING CREEK EXCEPT
 VEGETATIVE ESTABLISHMENT
 TREE CLEARING OPERATIONS FOR PROJECT
 FINAL COMPLETION 728 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
BLYTHE DEVELOPMENT CO CHARLOTTE, NC	6,083,780.00	+33.0
BUCHANAN AND SONS INC WHITTIER, NC	6,628,753.06	+45.0
MOUNTAIN CREEK CONTRACTORS INC MT PLEASANT, SC	6,633,554.65	+45.1
JSMITH CIVIL LLC PIKEVILLE, NC	7,193,435.00	+57.3

	ESTIMATE TOTAL	5,215,903.67	
	LETTING TOTAL	6,962,756.16	+33.5