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DIVISION OF HIGHWAYS

SUMMARY OF EARTHWORK RIGHT OF WAY AREA DATA

STATION STATION UNCL. EMBANK. BORROW WASTE P ARCEL
0,
e e PROPERTY OWNERS NAMES TotAL AREA AREA AREA CONST DRAINAGE TEMP:
‘ UTILITY DRAINAGE
REMAINING
_L- 13+00.00 _L- 15+25.00 4 150 146 0 NO. ACREAGE TAKEN o REMAL':' ING EASE. EASE. EASE.
1 WINSTON WESTMORELAND 0.000 0.000 0.000 0.000 0.000 0.000 0.000
2 ISSAH NEWMAN & SHARON DAVENPORT 0.000 0.000 0.000 0.000 0.000 0.000 0.000
3 LYNDSAY DAVENPORT & SHARON DAVENPORT 0.000 0.000 0.000 0.000 0.000 0.000 0.000
SUBTOTALS: 4 150 146 0
4 SHARON DAVENPORT 0.000 0.000 0.000 0.000 0.000 0.000 0.000
5 DONALD HELTON 0.054 0.000 0.054 0.000 0.000 0.054 0.000
6 WINSTON WESTMORELAND 0.000 0.000 0.000 0.000 0.000 0.000 0.000
SUBTOTALS:
SUBTOTALS:
PROJECT TOTALS: 4 150 146 0
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 7
GRAND TOTALS: 4 150 153 0
SAY: 5 155 155 0

EST. GRANULAR MATERIAL = 50 CY (CONTINGENCY)

EST. GEOTEXTILE FOR SOIL STABILIZATION = 50 SY (CONTINGENCY)
EST. UNDERCUT EXCAVATION 50 CY (CONTINGENCY)

EST. INCIDENTAL STONE BASE 50 TONS (CONTINGENCY)

NOTE:

Earthwork quantities are calculated by the Roadway Design Unit.
These earthwork quantities are based in part on subsurface data
provided by the Geotechnical Engineering Unit.

Approximate quantities only. Unclassified Excavation,
Borrow Excavation, Clearing & Grubbing, and

_ Removal & Breakup of existing pavement will be paid at
the lump sum price for "Grading".

Excavation for proposed culvert will be paid at the lump
sum price for "Culvert Excavation".
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