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STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

SOIL STABILIZATION TIMEFRAMES

PROJECT REFERENCE NO. SHEET NO.

I7TBPJ4.R.85 EC-2

ROADWAY DESIGN HYDRAULICS
ENGINEER ENGINEER

SITE DESCRIPTION STABILIZAT ION TIME T IMEFRAME EXCEPTIONS
PERIMETER DIKES, SWALES, DITCHES AND SLOPES 7 DAYS NONE
HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE
IF SLOPES ARE 10’ OR LESS IN LENGTH AND ARE
SLOPES STEEPER THAN 3:l r DAYS NOT STEEPER THAN 2:,14 DAYS ARE ALLOWED.
<L OPES 3: OR FLATTER 4 DAYS 7 DAYS FOR SLOPES GREATER THAN 50’ IN
LENGTH.
ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:l 14 DAYS NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.
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SHEET _ OF _

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

RALEIGH

CULVERT NO. 190065
ON SR 1101 OVER
WOLF CREEK
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