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17BP.14.R.137 PMP-1

ROADWAY STANDARD DRAWING

THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS" -

STD. NO. TITLE

PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.

DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE

CONSIDERED A PART OF THESE PLANS:

1205.01

1205.02

1205.12

1261.01

1261.02

1262.01

PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

PAVEMENT MARKINGS - TWO LANE & MULTILANE ROADWAYS

PAVEMENT MARKINGS - BRIDGES

GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING

GUARDRAIL AND BARRIER DELINEATORS - TYPES & MOUNTING

GUARDRAIL END DELINEATION

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,

OR DIRECTED BY THE ENGINEER.

MARKING

PAINT

C. REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND MARKERS. 

D. REMOVAL OF PAVEMENT MARKING LINES MAY OCCUR IF: 

A. INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE

B. TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING LINES.

1. TEMPORARY STOPBARS ARE PLACED OUTSIDE THE LIMITS OF CONSTRUCTION.

2. ONE-LANE TWO-WAY TRAFFIC PATTERN IS NECESSARY DURING CONSTRUCTION.

E. TEMPORARY PAVEMENT MARKINGS ARE PLACED IN ONE(1) COAT OF PAINT, AND

FINAL PAVEMENT MARKINGS ARE PLACED IN TWO(2) COATS OF PAINT.

GENERAL NOTES

0

SCALE 1"=20’

20 401020

FINAL PAVEMENT MARKING SCHEDULE 

 TOTAL QUANTITY  PAY ITEM  QUANTITY BREAKDOWN  DESCRIPTION  SYMBOL 

PA

PI

 TOTAL QUANTITY  PAY ITEM  QUANTITY BREAKDOWN  DESCRIPTION  SYMBOL 

P2

 TOTAL QUANTITY  PAY ITEM  QUANTITY BREAKDOWN  DESCRIPTION 

REMOVAL OF PAVEMENT MARKING LINES (4")

WHITE SOLID EDGE LINE (4") 

YELLOW DOUBLE CENTER LINE (4")

WHITE STOPBAR (24") 

4810000000-E

4810000000-E

4850000000-E

4835000000-E

WHITE SOLID EDGE LINE (4") PA 4810000000-E

REMOVAL OF PAVEMENT MARKING LINES

PAVEMENT MARKING PLAN

SEAL

APPROVED: DATE:
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20119 MARKING PLAN
PAVEMENT

SR 1107 (EAST FORK ROAD)

ROAD NAME: 

-L- STA. 12+96.20

BEGIN BRIDGE

-L- STA. 12+84.98

BEGIN APPROACH SLAB
-L- STA. 14+29.80

END APPROACH SLAB

-L- STA. 14+18.80

END BRIDGE

10’

10’

10’

10’

TO
 

R
O

S
M

A
N
, 
U
S
 
17

8

T
O
 

U
S
 
2
7
6

20 FT 20 FT

1140 FT 1140 FT

150 FT 150 FT

TEMPORARY PAVEMENT MARKING LINES (SEE TMP PLANS)

1150 FT 2300 FT

1150 FT 2300 FT

(EAST FORK ROAD)

-L- SR 1107

PAVEMENT MARKINGS

TIE TO EXISTING 

END PROJECT 17BP.14.R.137

-L- STA. 16+75.00

PAVEMENT MARKINGS

TIE TO EXISTING

BEGIN PROJECT 17BP.14.R.137

-L- STA. 11+00.00
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