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PAVEMENT MARKING PLAN
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CROAD WAY STANDARD DRAWIN G)

THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS" -
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.

DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE
CONSIDERED A PART OF THESE PLANS:

TITLE

PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

PAVEMENT MARKINGS - TWO LANE & MULTILANE ROADWAYS
PAVEMENT MARKINGS - BRIDGES

GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
GUARDRAIL AND BARRIER DELINEATORS - TYPES & MOUNTING
GUARDRAIL END DELINEATION
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L GENERAL NOTES )

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,
OR DIRECTED BY THE ENGINEER.
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A. INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE
ROAD NAME : MARKING
SR 1107 (EAST FORK ROAD) PAINT
B. TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING LINES.
C. REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND MARKERS.
D. REMOVAL OF PAVEMENT MARKING LINES MAY OCCUR IF:

1. TEMPORARY STOPBARS ARE PLACED OUTSIDE THE LIMITS OF CONSTRUCTION.

2. ONE-LANE TWO-WAY TRAFFIC PATTERN IS NECESSARY DURING CONSTRUCTION.
E. TEMPORARY PAVEMENT MARKINGS ARE PLACED IN ONE(1) COAT OF PAINT, AND

FINAL PAVEMENT MARKINGS ARE PLACED IN TWO(2) COATS OF PAINT.
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END APPROACH SLAB
—-L- STA. 14+29.80

AAAAAA

S asady /My S O I I I T Y

PA

solL

—L- STA. 11+ 00.00

20 10 0O

BEGIN PROJECT 17BP.14.R.137

TIE TO EXISTING

/ 7 / PAVEMENT MARKINGS

20 40

SCALE

1L99

NN B

20

\S

JS

JS

S

EAST FORK FRENCH BROAD RIVER
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UNLESS ALL SIGNATURES COMPLETED
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TEMPORARY PAVEMENT MARKING LINES (SEE TMP PLANS)

SYMBOL DESCRIPTION QUANTITY BREAKDOWN PAY ITEM TOTAL QUANTITY
PA WHITE SOLID EDGE LINE (4") 1140 FT 4810000000-E 1140 FT
P2 WHITE STOPBAR (24") 20 FT 4835000000-E 20 FT
REMOVAL OF PAVEMENT MARKING LINES
DESCRIPTION QUANTITY BREAKDOWN PAY TITEM TOTAL QUANTITY
REMOVAL OF PAVEMENT MARKING LINES (4") 150 FT 4850000000-E 150 FT

FINAL PAVEMENT MARKING SCHEDULE

SYMBOL DESCRIPTION QUANTITY BREAKDOWN
PA WHITE SOLID EDGE LINE (4") 1150 FT
PI YELLOW DOUBLE CENTER LINE (4") 1150 FT

PAY ITEM TOTAL QUANTITY
4810000000-E 2300 FT
4810000000-E 2300 FT
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