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DIVISION OF HIGHWAYS

PAVEMENT REMOVAL SUMMARY

IN SQUARE YARDS
ASPHALT | ASPHALT | CONCRETE [ CONCRETE
LINE LOCATION REMOVAL | BREAK-UP | REMOVAL | REMOVAL
L 11+00 TO 12+85 46 Approximate quantities only. Unclassified excavation, borrow
- 14+30 TO 16+75 72 : : : : :
excavation, fine grading, clearing and grubbing,
and removal of existing pavement
will be paid for at the contract lump sum price for “grading”.
TOTAL 118
SAY 120

SUMMARY OF EARTHWORK IN CUBIC YARDS

UNCLASSIFIED .
LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE
PHASE 1 (LEFT)
—L- STA. 11+00.00 TO STA.12+96.20 (BEG. BRIDGE) 99 13 86
—L- STA. 14+18.80 (END BRIDGE) TO STA.16+75.00 51 203 152
SUBTOTAL PHASE 1 150 216 152 86
WASTE IN LIEU OF BORROW -86 -86
PHASE 1 TOTAL 150 216 66
PHASE 2 (RIGHT) DDE = 32 CY
—L- STA. 11+00.00 TO STA.12+96.20 (BEG. BRIDGE) 12 6 106 CONTINGENCY ITEMS:
—L- STA. 14+18.80 (END BRIDGE) TO STA.16+75.00 6 26 20 INCIDENTAL STONE = 50 TONS
SUBTOTAL PRASE 2 18 32 20 106 UNDERCUT EXCAVATION = 50 CY
WASTE IN LIEU OF BORROW 20 -20 SELECT GRANULAR MATERIAL = 50 CY
PRASE 2 TOTAL 18 32 86 CLASS IV SUBGRADE STABILIZATION = 50 TONS
GEOTEXTILE FOR SOIL STABILIZATION = 50 SY
PROJECT SUBTOTAL 268 248 66 86
EST. 5% TO REPLACE TOP SOIL ON BORROW PITS 4 Approximate quantities only. Unclassified excavation, borrow
excavation, fine grading, clearing and grubbing,
and removal of existing pavement will be paid for at the
GRAND TOTAL 268 248 70 86 . " .
contract lump sum price for “grading”.

"N” = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.
TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.
FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

\év = ég-l'!'lﬁLGW:aTPIZC_?Z%L:SSITI?;AWE,IEG;I;I;ING OF TAPER TO END OF GUARDRAIL. GUARDRAIL SUMMARY

NG = NON-GATING IMPACT ATTENUATOR TYPE 350

LENGTH TEMPORARY WARRANT POINT "N TOTAL FLARE LENGTH W ANCHORS IMPACT R%%VE
SURVEY DIST. ATTENUATOR |  SINGLE REMOVE
LINE Pre.STA FND STA HOCATION SHOP SHOP APPROACH TRAILING FROM DT, APPROACH | TRAILING APPROACH TRAILING XI GRAU Type | TYPE Il YT 350 GUF:RCDERDNL Gﬁgﬂ;ﬁL SET)?SCTI'(:'I(EE REMARIS
STRAIGHT 1 cyrveD STRAIGHT | cyrveD END END EOL e END END END END MOD X 5| Mse0 m | oo | ©7 I e 6 e CUARDRAIL
- 12+14.68 12 +81.06 RT 25 31.25 12+81.06 6 9 50 1 1 1
- 12 +77.49 12 +99.52 LT 25 12+99.52 6 7 / VARIES 1 1
- 14+18.80 15+27.16 RT 118.75 14+18.80 7 9 50 1 1 1
- 14+29.62 14+78.33 LT 56.25 14+29.62 4 7 50 1 1 1
- 12+68 14+68 RT 200
- 12+ 45 14+ 60 LT 175 37.5
SUBTOTAL 225 31.25 3 3 1 1
LESS DEDUCTIONS FOR ANCHORS
GRAU-350 TL-2 3 @ 25'= 75
TYPE 13 @ 18.75'= _56.25
TYPE Il SHOP CURVED 1 @ 18.75'= 18.75
GRAU-350 TL-2 (TEMP.) 4 @ 25'= -100
AT-1 1@ 6.25'= ~6.25
PROJECT TOTALS: 87.5 12.5 275 37.5 3 3 1 1
ADDITIONAL GUARDRAIL POSTS=5 EA.
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