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DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA
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CROSS SECTION SUMMARY e

1/23/2017
IN CUBIC YARDS

PHASE 1 (LEFT) PHASE 2 (RIGHT)
EARTHWORK IN CUBIC YARDS EARTHWORK IN CUBIC YARDS
UNCLASSIFIED UNCLASSIFIED
—L- LOCATION EXCAVATION EMBT —L- LOCATION EXCAVATION EMBT
11+ 00 1 1 11+ 00 0 0
11+25 1 1 11+25 0 1
11+50 8 3 11+50 5 1
M+75 20 2 MN+75 14 0
12 +00 32 0 12 +00 18 0
12+ 25 20 1 12 +25 18 0
12 +50 3 1 12 +50 12 1
12+75 3 3 12+75 14 )
12+96.20 BEGIN BRIDGE 10 2 12+96.20 BEGIN BRIDGE 30 1
14+18.80 END BRIDGE 0 16 14+18.80 END BRIDGE 1 0
14+25 1 32 14+25 1 0
14 +50 9 42 14+ 50 1 3
14+75 1 24 14+75 0 6
15+00 4 23 15+ 00 0 7
15+25 4 17 15+25 0 4
15+ 50 4 15 15+50 0 1
15+75 4 13 15+75 0 1
16 +00 S 9 16 +00 2 1
16 +25 S 6 16 +25 2 1
16 +50 4 4 16 +50 0 1
16+75 2 1 16+75 0 0
NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT. NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT.

Approximate quantities only. Unclassified excavation, borrow
excavation, fine grading, clearing and grubbing,
and removal of existing pavement will be paid for at the

contract lump sum price for “grading”.
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