

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 08, 2022
DIVISION 00014

PAGE : 1 of 3
ITEM C

DN00768
2022CPT.14.11.20202, 2022CPT.14.11.20222, 2022CPT.14.11.20382, 2022CPT.14.11.20872
STATE FUNDED
CHEROKEE, CLAY, GRAHAM, SWAIN

DocuSigned by:
Jeffrey E. Alspangh
160F4BFF87884E1...

PROPOSAL LENGTH 47.620 MILES

TYPE OF WORK AST, PAVEMENT MARKINGS, TRAFFIC CONTROL

LOCATION THROUGHOUT VARIOUS SECONDARY ROUTES IN CHEROKEE, CLAY, GRAHAM, AND SWAIN COUNTIES

RPN 001 2 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 2,787,263.26

DATE AVAILABLE JUL 11 2022

FINAL COMPLETION OCT 13 2023

	\$ TOTALS	% DIFF
EMERY SEALCO INC ARDEN, NC	2,631,796.08	-5.6
COLWELL CONSTRUCTION CO INC BLAIRSVILLE, GA	3,934,281.68	+41.2

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 08, 2022
DIVISION 00014

* DN00772
47085.3.1
STATE FUNDED
SWAIN
R-5843

DocuSigned by:
Jeffrey E. Alspaugh
160F4BFF87884E1...

PROPOSAL LENGTH 0.343 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS

LOCATION SLOPE ST (SR1323)/BRYSON WALK (SR1321) EVERETT ST (SR1364)/ DEPOT ST
(SR1336)/RAMSEUR STREET (SR1336) DEEP CREEK (SR1336)

RPN 002 1 BIDDER(S) DBE GOAL 9.00 %
ESTIMATE 2,721,579.80

DATE AVAILABLE JUN 01 2022

INTER COMPLETION NOV 07 2022 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT
JAN 13 2023 COMPLETION OF ALL WORK ASSOCIATED WITH SIGNAL SYSTEM
INSTALLATION

FINAL COMPLETION MAY 08 2023

	\$ TOTALS	% DIFF
NHM CONSTRUCTORS LLC ASHEVILLE, NC	2,593,436.69	-4.7

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 08, 2022
DIVISION 00014

DN00773
17BP.14.R.174
STATE FUNDED
HAYWOOD

DocuSigned by:
Jeffrey E. Alspangh
160F4BFF87884E1...

PROPOSAL LENGTH 0.124 MILES

TYPE OF WORK BRIDGE REPLACEMENT: GRADING, DRAINAGE, PAVING AND STRUCTURE

LOCATION BRIDGE 401 OVER LITTLE EAST FORK PIGEON RIVER ON SR 1236 (BROWN HOLLOW RD)

RPN 003 2 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 1,047,854.90

DATE AVAILABLE MAY 02 2022
INTER COMPLETION SEP 30 2022 ALL WORK EXCEPT PERM VEG ESTAB
FINAL COMPLETION MAR 30 2023

	\$ TOTALS	% DIFF
DELLINGER INC	1,033,257.90	-1.4
APPLE TUCK & ASSOCIATES INC RUTHERFORDTON, NC	1,223,075.65	+16.7

ESTIMATE TOTAL	6,556,697.96	
LETTING TOTAL	6,258,490.67	-4.5