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WATER AND SEWER

FAX (919) 250-4151
PHONE (919) 707-6690
RALEIGH NC 27699-1555
1555 MAIL SERVICES CENTER
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UTILITIES AREA COORDINATOR
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CONSULTANT CONTACT #1

CONSULTANT CONTACT #2

PREPARED IN THE OFFICE OF

UNTIL ALL SIGNATURES ARE COMPLETED
DOCUMENT NOT CONSIDERED FINAL 

SHEET NO.
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C 2019

PHONE: (919) 677-2000

RALEIGH, NORTH CAROLINA  27636

P.O. BOX 33068              

NC LICENSE #F-0102

 

 

CONTACT INFORMATION

NOLAN D. RANEY, PE

DANIEL G. BULA, PE

SHALL BE RESTRAINED JOINT DI PIPE.

*NOTE TO CONTRACTOR: ALL WATER MAINS 

LOCATION: 

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA
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Michael Bright, PE

PROFILE SHEET

UTILITY CONSTRUCTION SHEETS

DETAILS

NOTES

UTILITY SYMBOLOGY

TITLE SHEET

DESCRIPTION:

SWAIN COUNTY
UTILITY CONSTRUCTION PLANS

R-5843

DEEP CREEK ROAD (SR 1336) / RAMSEUR STREET (SR 1336)

DEPOT STREET (SR 1336) / RAMSEUR STREET (SR 1336)

EVERETT STREET (SR 1364) / DEPOT STREET (SR 1336)

SLOPE STREET (SR 1323) / BRYSON WALK (SR 1321)INTERSECTIONS: 

TYPE OF WORK:  WATER AND SEWER UTILITY CONSTRUCTION

20 401020

(B) SANITARY SEWER - TOWN OF BRYSON CITY

(A) WATER - TOWN OF BRYSON CITY

VICINITY MAP

DAN.BULA@KIMLEY-HORN.COM

(704) 409-1805

CHARLOTTE, NC 28202

200 SOUTH TRYON ST., SUITE 200

KIMLEY-HORN & ASSOCIATES, INC.

DANIEL BULA, PEDESIGN ENGINEER: 

(828) 736-1172

TOWN OF BRYSON CITY PUBLIC WORKS DIRECTOR

TOM SHOOKUTILITY OWNER: 

(828) 524-1964              

DIVISION 14, UTILITIES UNIT             

ROBERT GOLDINGNCDOT CONTACT:  
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