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1" 1'-0" 24'-10" (CLEAR ROADWAY) 1"1'-0"

12'-5" 12'-5"

VERTICAL CONCRETE BARRIER RAIL (TYP.)

13'-6"

VERTICAL CONCRETE BARRIER RAIL (TYP.)

(TYP.)

3'-0"

-L-

ROADWAY PLANS)

SURFACE (SEE 

ASPHALT WEARING

1" 1'-0" 2'-2"11'-9"

1'-10"

3'-11"|

AND DETAILS)

TO DECK (ROADWAY PAY ITEM

TEMPORARY GUARDRAIL ANCHORED

(STAGE I)

5 PRESTRESSED CONCRETE CORED SLAB UNITS = 15'-0"

(STAGE II)

SLAB UNITS = 12'-0"

4 PRESTRESSED CONCRETE CORED

27'-0" (OUT TO OUT)

ROADWAY PLANS)

SURFACE (SEE 

ASPHALT WEARING

(TYP.)

3'-0"

 

13'-6"

 

13'-6"

 

1'-6"

STAGE II

-L-

STAGING SEQUENCE

STAGE I

(EXISTING STRUCTURE)

STAGE I TRAFFIC

 

1'-0"

 

2'-0"

 

10'-0"

MAR 2017

MAR 2017N.A. PIERCE

M.J.OSTRISHKO S-5

CONSTRUCTION

STAGING
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