PHASING

USE NCDOT RSD. 1101.01 SHEETS 1, 2, AND 3 OF 3 FOR WORK ZONE ADVANCE WARNING SIGNS.

STEP 1:

STEP 2:

STEP 3:
STEP 4:

USING TMP-3 FOR THE OFFSITE DETOUR OF THE US 74 EB RAMP TO I-40 WEST,
PLACE DETOUR SIGNING FOR CLOSURE ALONG US 74 RAMP, I-40, AND NC 215. COVER
SIGNS UNTIL OFFSITE DETOUR IS READY FOR OPERATION.

USING NCDOT RSD. 1101.03 SHEET 7 OF 9, CLOSE THE US 74 RAMP TO I-40 WEST, DURING
NIGHT OPERATIONS. PERFORM PAVEMENT MARKING REMOVAL AND OVERLAY WORK AS REQUIRED.

AT THE END OF EACH WORK PERIOD COVER THE DETOUR SIGNS AND REOPEN THE ROADWAY TO TRAFFIC.

REPEAT STEP 2 UNTIL ALL WORK IS COMPLETED.

USE NCDOT RSD. 1101.03 SHEET 7 OF 9 TO CLOSE THE US 74 RAMP TO I-40 WEST DURING
NIGHT OPERATIONS. INSTALL FINAL PAVEMENT MARKINGS AS DIRECTED BY THE ENGINEER.
AT THE END OF EACH WORK PERIOD REOPEN ROADWAY TO TRAFFIG.
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